

Replace Membrane Roof System

Project Manager: Tim Schmidt

College View State School

Consultant: Patterson, Latimer, Jones,

Joplin, Missouri

Brannon, Denham

Project # E1603-01

Proposed Subcontractors:

BID DATE: August 25, 2016

A. TPO Roof Installer

B. TPO Roof Manufacturer

State Estimate:

Base Bid  
\$194,634.00

~~Alt 1~~  
\$24,913.00

Removed  
per  
Addendum 2

|   |         |  |  |  |  |   |  |
|---|---------|--|--|--|--|---|--|
| Dyllon Marsof Construction, LLC<br>4268 S HILLCREST AVE<br>Suite 108<br>Springfield, MO 65810 | 239,000 |  |  |  |  | A. <del>RELIABLE</del> KFG<br>B. GEN-FLEX | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Guarantee Roofing, Inc<br>4570 N Blackcat Rd<br>Joplin, MO 64801                              | 361,451 |  |  |  |  | A. <del>SELF</del><br>B. VERSICO          | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Joplin Roofing Co., Inc.<br>5471 Dutch Elm Dr.<br>Joplin, MO                                  | 279,450 |  |  |  |  | A. SELF<br>B. FIRESTONE                   | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
|   |         |  |  |  |  | A.  | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
|   |         |  |  |  |  | A.  | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |