Roof Replacement and Related Work

Parkview State School

Cape Girardeau, Missouri

Project No. E1408-01



PM: Cody Waters

C.O.W. Classifications:

**A. Roofing**

**B. Landscaping**

BID DATE: 09/04/2014

| State Estimate: | Base Bid $390.095.55 | Alt 1 $8,109.66 | Alt 2 $12,229.10 | | | |
|---|---|---|---|---|---|---|
| Shay Roofing, Inc<br>400 South Breese St<br>Millstadt, IL 62260 | 445,886.00 | 4,158.00 | 12,514.00 | | | A. Self<br>B. Self<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Top Priority Roofing Inc<br>11820 Tesson Ferry Road Suite 207<br>St. Louis, MO 63128 | 348,477.00 | 1,687.00 | 21,628.00 | | | A. Self<br>B. Included with base bid<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Drury Company<br>4072 State Highway K<br>Cape Girardeau, MO 63701 | 417,515.00 | 1,053.00 | 6,137.00 | | | A. Self<br>B. Self<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Lakeside Roofing Co., Inc<br>2205 Vandalia<br>Collinsville, IL 62234 | 393,819.00 | 5,000.00 | 5,000.00 | | | A. Self<br>B. Self<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Koziatek Contracting<br>160 Manion Park Drive<br>Florissant, MO 63031 | 267,720.00 | 4,000.00 | 11,000.00 | | | A. Self<br>B. Self<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |

MBE/WBE/SDVE Due Monday (09/08/14) by 5 p.m.

**This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.**

Roof Replacement and Related Work

Parkview State School

Cape Girardeau, Missouri

Project No. E1408-01



PM: Cody Waters

C.O.W. Classifications:

**A. Roofing**

**B. Landscaping**

BID DATE: 09/04/2014

State Estimate:

| | Base Bid | Alt 1 | Alt 2 | | | |
|---|---|---|---|---|---|---|
| | $390.095.55 | $8,109.66 | $12,229.10 | | | |
| Schlacks Construction<br>7131 Longview Drive<br>Fulton, MO 65251 | 339,400.00 | 2,000.00 | 7,800.00 | | | A. 3G Ind. Roofing<br>B. Self<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A.<br>B.<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A.<br>B.<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A.<br>B.<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A.<br>B.<br>A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |

MBE/WBE/SDVE Due Monday (09/08/14) by 5 p.m.

**This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.**