CDBG Building Demolition Project, Phase B

MSP Redevelopment Site

Jefferson City, Missouri

Project No. O1103-02

BID DATE: 1/9/14

PM: Charlie Brzuchalski

C.O.W. Classifications:

A. Demolition
B. Facility Remediation
C. Electrical

State Estimate:	Base Bid $942,356.00	Alternate 1 $27,500.00	Alternate 2 $68,500.00	Alternate 3 $71,500.00	Alternate 4 $62,400.00	
Iron Mountain Scrap, LLC 300 West Morgan Street Bunker Hill, IL 62014	535,687.00	6,300.00	48,400.00	38,700.00	29,500.00	A. Self + GreenTrac LLC B. Midwest Svc Group C. Meyer Electric
Ahrens Contracting, Inc 140 Lafayette Ave St. Louis, MO 63104	800,270.00	18,000.00	55,000.00	60,000.00	56,000.00	A. Self B. Asbestos Rem. Svs C. Meyer Electric
Midland Wrecking Company 1900 S 78th St Kansas City, KS 66106	882,114.00	25,104.00	116,582.00	113,214.00	87,212.00	A. Self B. New Horizons C. Schneider Electric
Spirtas Wrecking Company 951 Skinker Pkwy St. Louis, MO 63112	1,230,000.00	13,500.00	125,000.00	134,000.00	205,000.00	A. Self B. Midwest Svc Group C. Meyer Electric
J.C. Industries, Inc. 3208 Route C Jefferson City, MO 65110	897,000.00	7,000.00	107,000.00	117,000.00	67,000.00	A. Self B. Midwest Svc Group C. Meyer Electric

A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (1/13/14) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

CDBG Building Demolition Project, Phase B

MSP Redevelopment Site

Jefferson City, Missouri

Project No. O1103-02

PM: Charlie Brzuchalski

C.O.W. Classifications:

A. Demolition
B. Facility Remediation
C. Electrical

BID DATE: 1/9/14

State Estimate:	Base Bid	Alternate 1	Alternate 2	Alternate 3	Alternate 4	
	$942,356.00	$27,500.00	$68,500.00	$71,500.00	$62,400.00	
DOUBLED D INC dba DALE BROTHERS [redacted]	1,189,300.00	140,000.00	133,400.00	149,400.00	144,900.00	A. Self B. New Horizons C. Schneider Electric
						A. B. C.
						A. B. C.
						A. B. C.
						A. B. C.

A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (1/13/14) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.