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STATE OF MISSOURI 

OFFICE OF ADMINISTRATION

DIVISION OF PURCHASING AND MATERIALS MANAGEMENT

NOTIFICATION OF STATEWIDE CONTRACT

February 6, 2012
CONTRACT TITLE:



Environmental Assessments
CURRENT CONTRACT PERIOD:

February 1, 2012 through February 29, 2012
BUYER INFORMATION:

Name:  Leslie Kemna




Phone:  (573) 751-4887




Email address:  leslie.kemna@oa.mo.gov  
	RENEWAL INFORMATION
	Original Contract Period
	Potential Final Expiration

	
	August 1, 2006 through July 31, 2007
	February 29, 2012


ALL PURCHASES MADE UNDER THIS CONTRACT MUST BE FOR PUBLIC USE ONLY.
PURCHASES FOR PERSONAL USE BY PUBLIC EMPLOYEES OR OFFICIALS ARE PROHIBITED.

THE USE OF THIS CONTRACT IS PREFERRED FOR ALL STATE AGENCIES.

This contract has been established for the convenience of state agencies.  Local Purchase Authority may be used

to purchase supplies/services included in this contract from an alternative source at the discretion of the agency.

~ Instructions for use of the contract, specifications, requirements, and pricing are attached ~.
	CONTRACT

NUMBER
	VENDOR

NUMBER
	VENDOR INFORMATION
	MBE/

WBE


	COOP

PROCURE-MENT

	C306086001
	9541485140 4
	Tetra Tech, Inc.

Attn: David Eagleton

1634 East Port Plaza Drive
Collinsville IL  62234
Telephone: (618)343-2300
Facsimile: (618)345-1281
Email:  david.eagleton@tetratech.com 
MBE/WBE Subcontractor Information:
     City Design Group, Inc.

     115 Branch Street

     St. Louis, MO  63147

     Schneider Laboratories, Inc.

     2512 W. Cary Street

     Richmond, VA  23220

	NO
MBE

WBE
	YES

	C306086002
	6217172390 4
	Terranext, LLC
Attn: Kara Taylor
11904 Grandview Road
Grandview MO  64030
Telephone: (303) 399-6145
Facsimile: (303) 399-6146
Email:  kmartin@terranext.net 

	WBE
	YES

	C306086003
	4109059950 0
	Barr Engineering Company
Attn:  Alan Fandrey

1001 Diamond Ridge, Suite 1100
Jefferson City, MO  65109

Telephone: (573) 638-5000
Facsimilie: (573) 638-5001

Email: afandrey@barr.com
MBE/WBE Subcontractor Information:

     Tsi Engineering, Inc.

     Two Campbell Plaza, Building C

     St. Louis, MO  63139

     Kingston Environmental Services

     15450 Hangar Rd.

     Kansas City, MO  64147

     Environmental Works, Inc.
     1016 Battlefield St.

     Springfield, MO  65807

     ENVision Group, LLC

     930 Broadway, Suite 102

     Kansas City, MO  64105


	NO
MBE

MBE

WBE

WBE
	YES

	C306086004
	7530018220 3
	Aquaterra Environmental Solutions, Inc.
7311 W 130th Street, Ste. 100
Overland Park KS  66213
Telephone: (913) 681-0030
Facsimile: (913) 681-0012
Email:  ALimmer@aquaterra-env.com 
MBE/WBE Subcontractor Information:

     Mustardseed Cultural & Environmental Services, LLC
     606 E. 66th St.
     Kansas City, MO  64131

     ENVision Group, LLC

     930 Broadway, Suite 102

     Kansas City, MO  64105


	NO
MBE

WBE
	YES


STATEWIDE CONTRACT HISTORY

The following summarizes actions related to this Notification of Statewide Contract since its initial issuance.  Any and all revisions have been incorporated into the attached document.

	Contract

Period
	Issue

Date
	Summary of Changes

	02/01/12 – 02/29/12
	02/06/12
	Extended all contracts thru February 29, 2012.

	01/01/12 – 01/31/12
	12/28/11
	Extended all contracts thru January 31, 2012.

	10/01/11 – 12/31/11
	09/28/11
	Extended all contracts thru December 31, 2011.

	08/01/11 – 09/30/11
	07/29/11
	Extended all contracts thru September 30, 2011.

	08/01/10 – 07/31/11
	11/04/10
	Changed the Buyer Information on page one from Rebecca Brinkley to Leslie Kemna.

	08/01/10 – 07/31/11
	07/30/10
	Renewed all contracts.  Updated address and phone numbers for Contract C306086002 with Terranext, LLC.  Per Amendment #004 to Contract C306086001 with Tetra Tech Inc., the vendor number, address, telephone, and fax numbers have been changed.  Updated address for Contract C306086003 with Barr Engineering Co.).

	08/01/09 – 07/31/10
	08/01/09
	Per Amendment #005 to the contract, Contract C306086004 with Aquaterra Environmental Solutions, Inc., vendor number, and address has been changed. 

	08/01/09 – 07/31/10
	06/17/09
	Renewed all contracts.  Address, telephone number and fax number for Aquaterra Environmental Solutions, Inc. (C306086004) has been changed.

	08/01/08 – 07/31/09
	09/09/08
	Renewed all contracts and changed the address and vendor number on Contract C306086004 (Aquaterra Environmental Solutions, Inc.).  Changed Buyer Information on Page One from Karla Wiseman to Rebecca Brinkley.

	08/01/07 – 07/31/08
	04/20/07
	Renewed all contracts.

	08/01/06 – 07/31/07
	04/20/07
	Revised paragraph 1.1.13.

	08/01/06 – 07/31/07
	10/04/06
	Changed contact name and email address for Contract C306086002 (TerraNext)

	08/01/06 – 07/31/07
	08/01/06
	Initial issuance of new statewide contract


Instructions to State Agencies for Environmental Assessment Services
1.
Initial Contact to Contractor(s) for Services - When a state agency identifies a need for an environmental assessment, the state agency shall:  (1) contact the contractor for a work plan for the environmental assessment, (2) provide information to the contractor regarding the property site upon which an environmental assessment is needed, (3) specify, in writing, the type(s) (Phase I and/or Phase II) of environmental assessment(s) required, and (4) specify, in writing, the required date of completion of the environmental assessment, including whether such required date of completion is an “unchangeable completion date”.  

1.1
The state agency should contact one or more of the contractors for a work plan unless the state agency has specific documented reasons for only contacting one of the contractors.  The state agency should maintain such documentation in the state agency’s file records for future reference.
2.
Unavailability of Contractor - At the time of initial contact by the state agency, if the contractor is unavailable to provide the services required or would otherwise be unable to fulfill the requirements of the contract, the contractor must, within three (3) working days of the time of the initial contact by the state agency, notify the state agency of such unavailability.  Such notification must be in writing and must include the specific reasons why the contractor is not able to conduct the environmental assessment.

2.1
To help the Division of Purchasing and Materials Management monitor the performance of the contractors and ensure quality services are provided to state agencies, state agencies are strongly encouraged to document instances of when a contractor is unable to provide the requested services and submit such documentation to the attention of the buyer shown on page 1.
3. Minority Business Enterprise/Women Business Enterprise (MBE/WBE) Participation - The contractor must comply with the MBE/WBE participation levels committed to in the contractor’s awarded proposal.
If the contractor proposed MBE/WBE participation in the contractor’s awarded proposal, the contractor shall include a plan for MBE and WBE participation in the performance of the Phase I and/or Phase II environmental assessment.  If MBE and WBE participation is not included in the Phase I and/or Phase II environmental assessment, or if such participation percentage is less than the contractor’s participation commitment percentage, the contractor must document the specific reasons the participation commitment can not be met for the required environmental assessment.

Current MBE/WBE participation requirements for each contractor are as follows:

	CONTRACTOR NAME
	SUBCONTRACTOR NAME
	COMMITMENT PERCENTAGE
	MBE/WBE

	Tetra Tech
	City Design Group
	5%
	MBE

	Tetra Tech
	Schneider Laboratories, Inc.
	5%
	WBE

	Barr Engineering, Inc.
	Tsi Engineering, Inc.
	10%
	MBE

	Barr Engineering, Inc.
	Kingston Environmental
	10%
	MBE

	Barr Engineering, Inc.
	Environmental Works
	5%
	WBE

	Barr Engineering, Inc.
	ENVision Group, LLC
	5%
	WBE

	Terranext
	self participation
	70%
	WBE

	Aquaterra
	Mustardseed Cultural & Environmental
	10%
	MBE

	Aquaterra 
	ENVision Group, LLC
	5%
	WBE


4.
All other requirements of the state agency’s related to the contract including the work plan development, approval, modification, authorization to proceed, etc., are included throughout the attached document.

5.
If your state agency encounters any problems or has any questions, contact the buyer at the address and phone number as stated on page one of this notice.

CONTRACTUAL REQUIREMENTS

1.1 General Requirements:

1.1.1 The contractor shall provide environmental assessment services for any state agency of the State of Missouri (hereinafter referred to as the state agency), in accordance with the provisions and requirements stated herein.

1.1.2 The contractor shall perform all services to the sole satisfaction of the state agency.

1.1.3 The contractor shall provide the services for the entire State of Missouri on an as needed, if needed basis.  The State of Missouri does not guarantee any usage of the contract whatsoever.  The contractor shall agree and understand that the contract shall be construed as a preferred use contract but shall not be construed as an exclusive arrangement.  Preferred use means that any state agency needing the services should use the established contract unless it is determined to be in the best interest of the State of Missouri for a state agency to, at its own discretion, obtain alternate services elsewhere.
1.1.4 Cooperative Procurement Program - The contractor shall provide environmental assessment services as described herein under the terms and conditions, requirements and specifications of the contract, including prices, to other government entities in accordance with the Technical Services Act (67.360 RSMo, which is available on the internet at:  http://www.moga.mo.gov/statutes/c000-099/0670000360.htm.)  The contractor shall further understand and agree that participation by other governmental entities is discretionary on the part of that governmental entity and the State of Missouri bears no financial responsibility for any payments due the contractor by such governmental entities.

1.1.5 The contractor shall conduct environmental assessments which meet or exceed the standards set by the latest edition of the “ASTM Standard on Environmental Site Assessments for Commercial Real Estate”.

1.1.6 The contractor shall not be permitted to perform any clean-up, hazardous materials removal and/or disposal, etc., for the State of Missouri or any state agency, on any property site for which the contractor has performed an environmental assessment pursuant to the contract. 
 a. This shall also apply to any subcontractors at the sole discretion of the state agency.  The decision of whether a subcontractor shall be allowed to perform any clean-up, hazardous materials removal and/or disposal, etc., shall be based on the extent of the environmental assessment services performed by the subcontractor and the relationship of such subcontractor to the contractor.
1.1.7 The contractor shall conduct the environmental assessments singly or consecutively as Phase I and/or Phase II environmental assessments as specified by the state agency and pursuant to the specifications stated herein.
 a. When performing Phase I environmental assessments, the contractor shall also meet or exceed the All Appropriate Inquiry requirements as defined by the Environmental Protection Agency (EPA).

1.1.8 The contractor shall conduct all environmental assessments to evaluate a site to identify whether petroleum products or other hazardous materials have been released on or off site, to determine if there exists a threat of release, and to identify contaminated media and human or environmental populations that may be at risk from said releases.
1.1.9 If a Phase I environmental assessment is required by the state agency, the contractor shall conduct a Phase I environmental assessment to evaluate the historical sources of information about the property site to determine the likelihood that petroleum products or other hazardous materials have been released in a manner that poses risk to human health and/or the environment.  The contractor shall conduct a visual inspection of the property, including the interior of building, if applicable.  To the extent possible through non-sampling means, in conducting Phase I environmental assessments, the contractor shall identify the information listed below:  

 a. property site location

 b. property site features/current property site condition

 c. history of ownership

 d. history of operations

 e. activities on site (manufacturing processes, SIC codes, types, compositions, and volumes of waste streams)

 f. SARA Title III data

 g. toxic release inventory data

 h. state and federal permit history

 i. storage facilities, including underground storage tanks

 j. dumps or landfills

 k. spills or incidents reported

 l. cleanups

 m. enforcement actions

 n. proximity to human or environmental populations

 o. off-site contamination (via surface water, groundwater, or air)

 p. limited visual lead-based paints and asbestos survey/inspection

 1) The contractor shall not sample building material under a Phase I assessment and therefore a licensed asbestos inspector is not required.  However, if sampling is required under Phase II, then the contractor shall provided a licensed asbestos inspector.

 q. proximity to public and/or private wells and other environmentally sensitive receptors

 r. interviews with current and former owners/operators and with neighbors of the assessed property

 s. identification of data gaps (e.g. time periods where the usage is unknown)

 t. title search (can be provided by owner)

1.1.10 If a Phase II environmental assessment is required by the state agency, the contractor shall conduct a Phase II environmental assessment to evaluate the property site and to sample the potential sources of contamination identified in the Phase I environmental assessments to determine if they are actually causing a release or threatened release of hazardous substances to surface water, groundwater, air, or on or off site soil.  In conducting a Phase II environmental assessment, the contractor shall, as required, sample any of, but not limited to, the following materials, potential sources, and environmental media and receptor populations.  If off site sampling is required, the contractor shall coordinate such sampling with the state agency and shall be subject to state agency approval.

 a. hazardous substances stored on site (including above or below ground tanks or conduits)

 b. buried drums or other containers

 c. debris or other building materials

 d. spilled materials or residues

 e. soils and sediments on or off site

 f. surface waters on and off site

 g. groundwater on and off site   

 h. air on and off site

 i. subsurface utilities

1.1.11 For purpose of this document, the following definitions shall apply:

 a. Hazardous Substance shall be defined pursuant to federal rule 40 CFR 302.4, which includes asbestos and Polychlorinated Biphenyls (PCBs); any substance designated pursuant to Section 311(b)(2)(A) of the federal Water Pollution Control Act; any toxic pollutant listed under Section 307(a) of the federal Water Pollution Control Act; any hazardous air pollutant listed under Section 112 of the Clean Air Act; any imminently hazardous chemical substance or mixture with respect to which the Administration of EPA has taken action pursuant to Section 7 of the Toxic Substances Control Act; any hazardous waste; any hazardous material designated by the Secretary of the U.S. Department of Transportation under the Hazardous Materials Transportation Act; any radioactive materials; or any petroleum product.

 b. Hazardous waste shall be defined pursuant to the Missouri Hazardous Waste Management Law Section 260.350 to Section 260.430 or pursuant to federal rule 40 CFR 261.

 c. Release shall be defined as any threatened or real emission, discharge, spillage, leakage, pumping, pouring, emptying or dumping of a substance into or onto the land, air, or waters of the state unless done in compliance with the conditions of a federal or state permit, unless the substance is confined and is expected to stay confined to property sites owned, leased, or otherwise controlled by the person having control over the substance, or unless, in the case of pesticides, if application is done in accordance with the product label.

1.1.12 The contractor shall provide all services for the completion of environmental assessments including, but not limited to records and title searches, site reconnaissance, interviews, subsurface exploration, and chemical testing, as appropriate for the site as determined by the state agency.  
1.1.13 For any environmental assessment requested by the Missouri National Guard, the contractor shall follow the Army National Guard Environmental Baseline Study Standard Operating Procedures.  These procedures are available on the internet at: http://www.apg.army.mil/ngbirp/PDF/EBS.SOP.PDF.
1.2 Specific Requirements of a Work Plan:

1.2.1 When a state agency identifies a need for an environmental assessment, the state agency shall:  (1) contact the contractor for a work plan for the environmental assessment, (2) provide information to the contractor regarding the property site upon which an environmental assessment is needed, (3) specify, in writing, the type(s) (Phase I and/or Phase II) of environmental assessment(s) required, and (4) specify, in writing, the required date of completion of the environmental assessment.  

 a. The contractor shall understand and agree that because more than one contract may exist for environmental assessment services, the state agency reserves the right to contact one or more of the contractors for a work plan.  

 b. Because the cost of and legal ramifications associated with purchase negotiations, contract options, etc., for a property site, the contractor shall agree and understand that the state agency may specify, in writing, at the time of the initial contact, a specific unchangeable completion date by which the contractor must complete the required environmental assessment.  In the event that such an unchangeable completion date is specified, the contractor must complete the environmental assessment by that date, and shall not be allowed an extension under any circumstances.

 c. If the contractor is unavailable to provide the services required or would otherwise be unable to fulfill the requirements of the contract, the contractor must notify the state agency of such unavailability within three (3) working days following the initial contact by the state agency.  Such notification must be in writing and must include the specific reasons why the contractor is not able to conduct the environmental assessment.

1.2.2 Phase I Work Plan - In the event that a Phase I environmental assessment is required, upon initial contact by a state agency, the contractor shall develop a written work plan which describes in detail the manner in which the contractor proposes to perform the Phase I environmental assessment.  Pursuant to the payment provisions in the Invoicing and Payment Requirements section of this document, the contractor shall not be paid for development of a Phase I written work plan.  The contractor must include, at a minimum, the following individual components in each Phase I written work plan:

 a. A plan of action which incorporates the elements of a Phase I environmental assessment as described elsewhere herein, and which at a minimum includes the following:

 1) A brief description of what constitutes completion of the Phase I environmental assessment,

 2) Specific work procedures proposed for the Phase I environmental assessment.
 b. A description of how, when, by whom, with what, and to what degree the contractor proposes to perform the Phase I environmental assessment on the specified property site.

 1) Such description must include a complete schedule of activities and completion dates for the activities and the completion date for the Phase I environmental assessment, including the completion date of the written report of the results, pursuant to the requirements stated herein.

 2) Such description must include the contractor's choice of subcontractors, personnel, equipment and supplies as required for the Phase I environmental assessment.

 3) If the contractor proposed MBE/WBE participation in the contractor’s awarded proposal, the contractor shall include a plan for MBE and WBE participation in the performance of the Phase I environmental assessment.  If MBE and WBE participation is not included in the Phase I environmental assessment, or if such participation percentage is less than the contractor’s participation commitment percentage, the contractor must document the specific reasons the participation commitment can not be met for the required environmental assessment.

 c. A guaranteed not-to-exceed total price for the Phase I environmental assessment for the specified site.  The individual unit price components in the contractor's guaranteed not-to-exceed total price shall not exceed the firm, fixed unit prices stated in the contract.

1.2.3 Phase II Work Plan - In the event that a Phase II environmental assessment is required, upon initial contact by a state agency, the contractor shall develop a written work plan which describes in detail the manner in which the contractor proposes to perform the Phase II environmental assessment.  Pursuant to the payment provisions in the Invoicing and Payment Requirements section of this document, the contractor shall be paid for development of a Phase II written work plan in accordance with the firm, fixed unit prices specified on the Pricing Page of the contract.  The contractor must include, at a minimum, the following individual components in each Phase II written work plan:

 a. A plan of action which incorporates the elements of a Phase II environmental assessment as described elsewhere herein, and which at a minimum includes the following:

 1) A description of what constitutes completion of the Phase II environmental assessment,

 2) Specific work procedures proposed for the Phase II environmental assessment based upon specific property site conditions, the Phase I assessment, and the specific goals of the Phase II environmental assessment based on the Phase I assessment.  The contractor shall design Phase II goals to test Phase I hypothesis about potential contamination.

 b. A site safety and contingency plan for a Phase II environmental assessment of the specified property site which must include, at a minimum, a description of the conditions which, if present, will cause the contractor to initiate cessation of services for safety reasons.

 c. A description of how, when, by whom, with what, and to what degree the contractor proposes to perform the Phase II environmental assessment on the specified property site.

 1) Such description must include a complete schedule of activities and completion dates for the activities and the completion date for the Phase II environmental assessment, including the completion date of the written report of the results, pursuant to the requirements stated herein.

 2) Such description must include the contractor's choice of subcontractors, laboratories, personnel, equipment and supplies as required for the Phase II environmental assessment.  The contractor shall specify the laboratory analyses that will be performed as appropriate for the goals of the Phase II environmental assessment.

 3) Such description must include the contractor's proposed method (e.g., recycling, incineration, treatment, landfill, etc.) and the facility which is proposed for the management and final disposition of all wastes derived during the performance of the environmental assessment.

 4) If the contractor proposed MBE/WBE participation in the contractor’s awarded proposal, the contractor shall include a plan for MBE and WBE participation in the performance of the Phase II environmental assessment.  If MBE and WBE participation is not included in the Phase II environmental assessment, or if such participation percentage is less than the contractor’s participation commitment percentage, the contractor must document the specific reasons the participation commitment can not be met for the required environmental assessment.

 d. A guaranteed not-to-exceed total price for the Phase II environmental assessment for the specified site.  The guaranteed not-to-exceed total price shall also include the cost for the development of the work plan.  The individual unit price components in the contractor's guaranteed not-to-exceed total price shall not exceed the firm, fixed unit prices stated in the contract.

1.2.4 The contractor shall agree and understand that the state agency shall have the final approval of all individual components of the Phase I and Phase II written work plan and reserves the right to require modifications, deletions, and or additional elaboration to the written work plan.  In addition, the state agency reserves the right to request a lower price than that provided by the contractor in the guaranteed not-to-exceed total price stated in the written work plan, if, in the state agency's opinion, the work plan or the specific environmental assessment merits such negotiation.

1.2.5 The state agency shall provide the contractor with right of entry to the specified site, and the contractor is advised to inspect the site in order to obtain a comprehensive understanding of the site in order to develop the written work plan.

1.2.6 The contractor shall submit the written work plan, including both hard a hard copy and an electronic copy, to the address and within the time frame specified by the state agency.  Such time frame shall be at least seven (7) calendar days after the initial contact by the state agency and shall be no more than four (4) calendar weeks after such contact.   

1.2.7 After the state agency has evaluated the written work plan(s) submitted for the environmental assessment of the specified property site, the state agency shall choose one contractor, based on the written work plans and shall provide written authorization to the chosen contractor to proceed with the approved written work plan.  The contractor shall agree and understand that the state agency’s determination shall be final and without recourse.

1.3 Specific Requirements of Work Plan Execution:

1.3.1 After the contractor receives written notification to proceed from the state agency, the contractor shall perform an environmental assessment in accordance with the approved written work plan and in the time frame specified by the state agency.

 a. In the event that both Phase I and Phase II environmental assessments are required on the site, one of the following shall apply, as specified by the state agency at the time of the initial notification to proceed:

 1) The contractor shall not proceed with the Phase II environmental assessment, until (1) completion and approval of the Phase I environmental assessment by the state agency and (2) after receipt from the state agency of a written notification to proceed with the Phase II environmental assessment; or

 2) When the state agency determines that its purposes would be best addressed through expedited environmental assessments, the state agency shall direct the contractor to proceed with both the Phase I and Phase II environment assessments, without waiting for a notice to proceed for Phase II.

· In the event that the state agency directed the contractor to proceed with both the Phase I and Phase II environmental assessments, the contractor must complete the Phase II environmental assessment by the time specified by the state agency and approved in the written work plan.  

 b. The contractor must begin each environmental assessment no later than ten (10) calendar days after written notification to proceed is received from the state agency.

 c. At all times during performance of services, the contractor shall exercise reasonable professional judgment regarding safety and must use professional judgment as criteria for cessation of services for safety reasons.

1.3.2 Upon completions of the environmental assessment, the contractor must prepare and submit a full-color, complete written report of the results of the environmental assessment to the state agency.  If environmental contamination is documented or where environmental concerns exist, as determined by the state agency, the contractor shall also submit a full-color, complete written report of the results of the environmental assessment to the Department of Natural Resources, Hazardous Waste Program.  The environmental assessment shall not be considered complete until the written report is submitted and received as required.  When submitting the written reports, the contractor shall provide both a hard copy and an electronic copy to the state agency.  The written report must, at a minimum, contain the following information and results of the environmental assessment:

 a. Name of the state agency.

 b. Property site(s) assessed.

 c. Maps and photographs of property site(s).

 d. Site History (past owners and operators).

 e. Overview of investigation.

 f. Background information (including topography and hydrogeology).

 g. Hazardous substances and hazardous wastes present (descriptions, contaminants, quantities).

 h. Receptor populations, both human and environmental (descriptions, numbers, locations).

 i. Soil investigations.

 j. Surface water investigations.

 k. Groundwater investigations.  

 l. Air investigations.

 m. Sampling methods, chain of custody, and quality assurance (if Phase II environmental assessment was performed).

 n. Summary and Conclusions.  May include information about the contractor's recommendations for proper handling of the various materials or conditions discovered on-site.

 o. Identity and quantity of investigation derived wastes.

 p. Other information as may be requested by the state agency and/or Department of Natural Resources.

 q. Documentation regarding the disposal of any waste or hazardous substances generated during the assessment.

1.4 Modification to the Work Plan Requirements: 

1.4.1 Modifications to the Work Plan – Modifications to the written work plan shall be permitted under the following conditions:

 a. State agency requested changes – If the state agency determines that modifications to the written work plan are necessary or desired, the state agency will document the requested changes to the contractor in writing with any new instructions for the environmental assessment.  Such changes may include the need for incidental sampling at the site, changes to the required completion date, or any other change to the original information and instructions.  Based on the written instructions provided by the state agency, the contractor must revise the written work plan according to the requirements for the written work plan specified herein, including any resulting changes in the guaranteed not-to-exceed total price.

 b. Contractor requested changes - If, after implementation of services, the contractor determines that modifications to the written work plan are necessary, including a request for an extension to the required date of completion of the environmental assessment, the contractor must submit a written request to the state agency for changes.  The written request must include the reason for the modification and must detail the contractor’s proposed changes to the written work plan, including any resulting changes in the guaranteed not-to-exceed total price.
 1) If the contractor determines that the contractor will not be able to complete the environmental assessment, including the written report, by the date approved in the written work plan, the contractor must submit the request for the extension of the completion date to the state agency at least ten (10) calendar days prior to the completion date required in the original written work plan and must include the reason for the delay and the new date by which the contractor proposes to complete the environmental assessment and written report.  The contractor shall not request, nor be permitted, to extend the required date of completion of any environmental assessment for which the date was identified as an unchangeable completion date at the time of initial contact by the state agency.

 2) The state agency shall review the contractor’s written request and shall send written notice of approval or disapproval of the request to the contractor within five (5) calendar days after receipt of the contractor's written request.

1.4.2 The contractor shall agree and understand that the state agency shall have the final approval of all individual components of the modified written work plan and reserves the right to require modifications (including changes in the price, completion date, etc), deletions, and or additional elaboration to the written work plan as the state agency deems necessary.  The decision by the state agency shall be final and without recourse.

1.4.3 The contractor shall not proceed with implementation of services related to the modifications until final written approval of the state agency is obtained.

1.5 Other Requirements:

1.5.1 The contractor must provide an adequate health and safety training program for all personnel who shall provide services in accordance with the terms of the contract.

 a. The training program must, at a minimum, satisfy the safety guidelines and regulations set forth by the Occupational Safety and Health Administration (OSHA).

1.5.2 The contractor shall ensure and provide for the protection of the personal safety and health of all its workers on site, including the selection, provision, testing, decontamination, and disposal of all Personal Protective Equipment (PPE) and any required medical monitoring.  

1.5.3 The contractor shall comply with all applicable worker safety and health laws and regulations.

1.5.4 The contractor shall deliver any and all materials, reports, etc., required under the contract, FOB (Free On Board) Destination to the state agency unless otherwise specified herein or in the work plan.

1.5.5 Unless otherwise specified herein, the contractor shall furnish all material, labor, facilities, equipment, and supplies necessary to perform the services required herein.

1.6 Liquidated Damages:
1.6.1 Liquidated Damages - The contractor shall agree and understand that the provision of completing environmental assessment services by the unchangeable completion date is considered critical to the efficient operations of the State of Missouri.  However, the actual amount of financial damages cannot be determined since the cost to the state agency (1) to renegotiate a purchase option, contract option, contingency contract, legal fees, etc., related to the property site, (2) for losing a purchase option due to the expiration of time, as well as (3) for the various real estate fees, costs, etc., related to property sites; will vary from property to property.   Since the amount of actual damages would be difficult to establish in the event the contractor fails to complete services by the unchangeable completion date, the contractor shall agree and understand that the amount identified below as liquidated damages shall be reasonable and fair under the circumstances.

 a. The contractor shall pay liquidated damages to the state agency as specified below, in an amount based on the number of calendar days elapsed between the unchangeable completion date and the actual date of completion of the environmental assessment (the date of receipt of the written report of the results).

 1) For each calendar day up to and including thirty (30) calendar days that the environmental assessment is not complete, the contractor shall pay, as liquidated damages, one percent (1%) per day of the guaranteed not-to-exceed total price approved in the written work plan for the environmental assessment.

 2) For each day past thirty (30) calendar days that the environmental assessment is not complete, the contractor shall pay, as liquidated damages, two percent (2%) per day of the guaranteed not-to-exceed total price approved in the written work plan for the environmental assessment.
 b. The contractor shall also agree and understand that such liquidated damages shall either be deducted from the contractor’s invoices pursuant to the contract or paid by the contractor as a direct payment to the state agency at the sole discretion of the state agency.

 c. The contractor shall understand that the liquidated damages described herein shall not be construed as a penalty.

 d. The contractor shall agree and understand that all assessments of liquidated damages shall be within the discretion of the State of Missouri and shall be in addition to, not in lieu of, the rights of the State of Missouri to pursue other appropriate remedies.

1.7 Invoicing and Payment Requirements: 

1.7.1 Invoicing – The contractor shall submit a monthly, itemized invoice to the address specified by the state agency which utilized the contractor's service.

 a. The invoice must itemize the firm, fixed prices and the quantity of services performed and equipment provided by each classification/column listed on the Pricing Page or on the price list/catalog.
1.7.2 Payments – After state agency approval of the itemized invoice, the contractor shall be paid for services actually performed and equipment provided for performing a Phase I and/or Phase II environmental assessments, in accordance with the prices stated on the pricing page or the price list/catalog.  In addition, the contractor shall be paid for the development of a Phase II written work plan.  However, the contractor shall not be paid for the development of Phase I written work plans.  In no event shall the maximum amount paid for any environmental assessment exceed the guaranteed not-to-exceed total price approved in the written work plan.  

 a. For services and equipment provided by the contractor and listed on the price list or catalog, the contractor shall be paid the firm, fixed price stated in the price list or catalog, less the discount (if any) stated on the pricing page.

 b. For subcontracted services and equipment provided, the contractor shall be paid the net cost for such plus the percentage stated on the pricing page, which shall not exceed ten percent (10%), for services/equipment charged by the contractor.

 c. The contractor shall be paid ninety percent (90%) of the amount of each invoice for a Phase II environmental assessment after receipt and approval of each itemized invoice.  After successful completion of a Phase II environmental assessment, the contractor shall submit the final itemized invoice for the remaining ten percent (10%) due for the Phase II environmental assessment.

 d. The contractor shall understand that each state agency utilizing the contractor’s services shall be solely responsible for payment for only those services requested by that state agency.

 e. Travel and Related Expenses - The contractor shall invoice and be reimbursed for actual and reasonable travel and travel related expenses pursuant to the Office of Administration Travel Regulations and Contiguous US Per Diem Rates (CONUS).

 1) The contractor must have the prior written approval of the state agency for any such expenses.  In addition, the contractor must have the prior approval of the state agency for any travel related expenses which may exceed the CONUS rates.
 2) The Office of Administration Travel Regulations can be found on the Internet by clicking on the Quick Link for Travel Regulations at the following address:  http://www.oa.mo.gov/acct/.  Although the actual mileage rate usually changes each July 1, the mileage reimbursement rate is currently $0.375 per mile and will go up to $0.415 per mile effective 07/01/06.

 3) The Contiguous US Per Diem Rates (CONUS) can be found by clicking on the link for “Per Diem Rates” at the following Internet address:  http://www.gsa.gov.
 f. The contractor shall not invoice for or be paid for time spent traveling for personnel and/or transporting equipment.

 g. The contractor shall not invoice for or receive additional compensation for overtime, weekends, or holidays. 

1.7.3 Other than the payments specified above, no other payments shall be made to the contractor for any reason whatsoever.
1.8 Other Contractual Requirements:

1.8.1 Contract - A binding contract shall consist of: (1) the RFP, amendments thereto, and any Best and Final Offer (BAFO) request(s) with RFP changes/additions, (2) the contractor’s proposal including any contractor BAFO response(s), (3) clarification of the proposal, if any, and (4) the Division of Purchasing and Materials Management’s acceptance of the proposal by “notice of award” or by “purchase order”.  All Exhibits and Attachments included in the RFP shall be incorporated into the contract by reference.

 a. A notice of award issued by the State of Missouri does not constitute an authorization for shipment of equipment or supplies or a directive to proceed with services.  Before providing equipment, supplies and/or services for the State of Missouri, the contractor must receive a properly authorized purchase order unless the purchase is equal to or less than $3,000.  State purchases equal to or less than $3,000 may be processed with a purchase order or other form of authorization given to the contractor at the discretion of the state agency. 

 b. The contract expresses the complete agreement of the parties and performance shall be governed solely by the specifications and requirements contained therein.

 c. Any change to the contract, whether by modification and/or supplementation, must be accomplished by a formal contract amendment signed and approved by and between the duly authorized representative of the contractor and the Division of Purchasing and Materials Management or by a modified purchase order prior to the effective date of such modification.  The contractor expressly and explicitly understands and agrees that no other method and/or no other document, including correspondence, acts, and oral communications by or from any person, shall be used or construed as an amendment or modification to the contract.

1.8.2 Contract Period - The original contract period shall be as stated on page 1 of the Request for Proposal (RFP).  The contract shall not bind, nor purport to bind, the state for any contractual commitment in excess of the original contract period.  The Division of Purchasing and Materials Management shall have the right, at its sole option, to renew the contract for four (4) additional one-year periods, or any portion thereof.  In the event the Division of Purchasing and Materials Management exercises such right, all terms and conditions, requirements and specifications of the contract shall remain the same and apply during the renewal period, pursuant to applicable option clauses of this document.

1.8.3 Renewal Periods - If the option for renewal is exercised by the Division of Purchasing and Materials Management, the contractor shall agree that the prices for the renewal period shall not exceed the maximum percent of increase for the applicable renewal period stated on the Pricing Page of the contract.

 a. If renewal percentages are not provided, then prices during renewal periods shall be the same as during the original contract period.

 b. The Division of Purchasing and Materials Management does not automatically exercise its option for renewal based upon the maximum percent of increase and reserves the right to offer or to request renewal of the contract at a price less than the maximum percent of increase stated.

1.8.4 Termination - The Division of Purchasing and Materials Management reserves the right to terminate the contract at any time, for the convenience of the State of Missouri, without penalty or recourse, by giving written notice to the contractor at least thirty (30) calendar days prior to the effective date of such termination.  The contractor shall be entitled to receive just and equitable compensation for services and/or supplies delivered to and accepted by the State of Missouri pursuant to the contract prior to the effective date of termination.

1.8.5 Transition - 

 a. Upon award of the contract, the contractor shall work with the state agency and any other organizations designated by the state agency to ensure an orderly transition of services and responsibilities under the contract and to ensure the continuity of those services required by the state agency.

 b. Upon expiration, termination, or cancellation of the contract, the contractor shall assist the state agency to ensure an orderly transfer of responsibility and/or the continuity of those services required under the terms of the contract to an organization designated by the state agency, if requested in writing.  The contractor shall provide and/or perform any or all of the following responsibilities:

 1) The contractor shall deliver, FOB destination, all records, documentation, reports, data, recommendations, or printing elements, etc., which were required to be produced under the terms of the contract to the state agency and/or to the state agency’s designee within seven (7) days after receipt of the written request in a format and condition that are acceptable to the state agency.

 2) The contractor shall agree to continue providing any part or all of the services in accordance with the terms and conditions, requirements and specifications of the contract for a period not to exceed 30 calendar days after the expiration, termination or cancellation date of the contract for a price not to exceed those prices set forth in the contract.

 3) The contractor shall discontinue providing service or accepting new assignments under the terms of the contract, on the date specified by the state agency, in order to insure the completion of such service prior to the expiration of the contract.

1.8.6 Contractor Liability - The contractor shall be responsible for any and all personal injury (including death) or property damage as a result of the contractor's negligence involving any equipment or service provided under the terms and conditions, requirements and specifications of the contract.  In addition, the contractor assumes the obligation to save the State of Missouri, including its agencies, employees, and assignees, from every expense, liability, or payment arising out of such negligent act.

 a. The contractor also agrees to hold the State of Missouri, including its agencies, employees, and assignees, harmless for any negligent act or omission committed by any subcontractor or other person employed by or under the supervision of the contractor under the terms of the contract.

 b. The contractor shall not be responsible for any injury or damage occurring as a result of any negligent act or omission committed by the State of Missouri, including its agencies, employees, and assignees.

 c. Under no circumstances shall the contractor be liable for any of the following:  (1) third party claims against the state for losses or damages (other than those listed above); or (2) economic consequential damages (including lost profits or savings) or incidental damages, even if the contractor is informed of their possibility.   

1.8.7 Insurance - The contractor shall understand and agree that the State of Missouri cannot save and hold harmless and/or indemnify the contractor or employees against any liability incurred or arising as a result of any activity of the contractor or any activity of the contractor's employees related to the contractor's performance under the contract.  Therefore, the contractor shall maintain adequate liability insurance in the form(s) and amount(s) sufficient to protect the State of Missouri, its agencies, its employees, its clients, and the general public against any loss, damage, and/or expense related to his/her performance under the contract.  

 a. The insurance coverage shall include, but shall not necessarily be limited to, general liability, professional liability, etc.  In addition, automobile liability coverage for the operation of any motor vehicle must be maintained if the terms of the contract require any form of transportation services.

 b. The limits of liability for all types of coverage shall not be less than (1) $300,000 per person and (2) $2,000,000 per occurrence.

 c. The contractor shall provide written evidence of the insurance to the state agency.  Such evidence shall include, but shall not necessarily be limited to: effective dates of coverage, limits of liability, insurer’s name, policy number, endorsement by representatives of the insurance company, etc.  Evidence of self-insurance coverage or of another alternate risk financing mechanism may be utilized provided that such coverage is verifiable and irrevocably reliable.  The evidence of insurance coverage must be submitted before or upon award of the contract.  The contract number must be identified on the evidence of insurance coverage.

 d. In the event the insurance coverage is canceled, the state agency must be notified immediately.

1.8.8 Subcontractors - Any subcontracts for the products/services described herein must include appropriate provisions and contractual obligations to ensure the successful fulfillment of all contractual obligations agreed to by the contractor and the State of Missouri and to ensure that the State of Missouri is indemnified, saved, and held harmless from and against any and all claims of damage, loss, and cost (including attorney fees) of any kind related to a subcontract in those matters described in the contract between the State of Missouri and the contractor.
 a. The contractor shall expressly understand and agree that he/she shall assume and be solely responsible for all legal and financial responsibilities related to the execution of a subcontract.  
 b. The contractor shall agree and understand that utilization of a subcontractor to provide any of the products/services in the contract shall in no way relieve the contractor of the responsibility for providing the products/services as described and set forth herein.
 c. The contractor must obtain the approval of the State of Missouri prior to establishing any new subcontracting arrangements and before changing any subcontractors.  The approval shall not be arbitrarily withheld.

1.8.9 Substitution of Personnel - The contractor agrees and understands that the State of Missouri's agreement to the contract is predicated in part on the utilization of the specific individual(s) and/or personnel qualifications identified in the proposal.  Therefore, the contractor agrees that no substitution of such specific individual(s) and/or personnel qualifications shall be made without the prior written approval of the state agency.  The contractor further agrees that any substitution made pursuant to this paragraph must be equal or better than originally proposed and that the state agency's approval of a substitution shall not be construed as an acceptance of the substitution's performance potential.  The State of Missouri agrees that an approval of a substitution will not be unreasonably withheld.

1.8.10 Contractor Status - The contractor represents himself or herself to be an independent contractor offering such services to the general public and shall not represent himself/herself or his/her employees to be an employee of the State of Missouri.  Therefore, the contractor shall assume all legal and financial responsibility for taxes, FICA, employee fringe benefits, workers compensation, employee insurance, minimum wage requirements, overtime, etc., and agrees to indemnify, save, and hold the State of Missouri, its officers, agents, and employees, harmless from and against, any and all loss; cost (including attorney fees); and damage of any kind related to such matters.

1.8.11 Coordination - The contractor shall fully coordinate all contract activities with those activities of the state agency.  As the work of the contractor progresses, advice and information on matters covered by the contract shall be made available by the contractor to the state agency or the Division of Purchasing and Materials Management throughout the effective period of the contract.

1.8.12 Property of State - All reports, documentation, and material developed or acquired by the contractor as a direct requirement specified in the contract shall become the property of the State of Missouri.  The contractor shall agree and understand that all discussions with the contractor and all information gained by the contractor as a result of the contractor's performance under the contract shall be confidential and that no reports, documentation, or material prepared as required by the contract shall be released to the public without the prior written consent of the state agency.  Upon expiration, termination, or cancellation of the contract, all documents, data, reports, supplies, equipment, and accomplishments prepared, furnished or completed by the contractor pursuant to the terms of the contract shall become the property of the state agency.

1.8.13 Contractor Equipment Use - 

 a. Title - Title to any equipment required by the contract shall be held by and vested in the contractor.  The State of Missouri shall not be liable in the event of loss, incident, destruction, theft, damage, etc., for the equipment.  It shall be the contractor’s sole responsibility to obtain insurance coverage for such loss in an amount that the contractor deems appropriate.

 b. Liability - The contractor shall agree that the State of Missouri shall not be responsible for any liability incurred by the contractor or the contractor's employees arising out of the ownership, selection, possession, leasing, rental, operation, control, use, maintenance, delivery, return, and/or installation of equipment provided by the contractor, except as otherwise provided in the contract.

1.8.14 Commercial Drivers License - The contractor and the contractor's drivers who, in the provision of services under the contract: (1) operate any single vehicle with a Gross Vehicle Weight Rating (GVWR) of over 26,000 pounds or any combination vehicle with a Gross Combination Weight Rating of over 26,000 pounds provided the Gross Vehicle Weight Rating of the vehicle(s) being towed is in excess of 10,000 pounds, (2) operate any size vehicle which requires hazardous materials placards, (3) operate any vehicle designed to transport more than 15 persons (including the driver) transports more than 15 persons, or (4) engage in any other activity outlined in the Commercial Motor Vehicle Safety Act, must comply with all other requirements in the Commercial Motor Vehicle Safety Act.  The contractor must submit proof or verification of compliance with such Act to the state agency no later than 30 calendar days after award of the contract.

1.8.15 Force Majeure - The contractor shall not be liable for any excess costs for delayed delivery of goods or services to the State of Missouri, if the failure to perform the contract arises out of causes beyond the control of, and without the fault or negligence of the contractor.  Such causes may include, however are not restricted to: acts of God, fires, floods, epidemics, quarantine restrictions, strikes, and freight embargoes.  In all cases, the failure to perform must be beyond the control of, and without the fault or negligence of, either the contractor or any subcontractor(s).  The contractor shall take all possible steps to recover from any such occurrences.

1.8.16 Minority Business Enterprise/Women Business Enterprise (MBE/WBE) Participation - The contractor must comply with the MBE/WBE participation levels committed to in the contractor’s awarded proposal.

 a. The contractor shall prepare and submit to the Division of Purchasing and Materials Management periodic reports detailing all payments to MBE/WBEs participating in the contract.  The report must include MBE/WBE payments for the reporting period.  The report shall be submitted on a monthly basis unless otherwise determined by the Division of Purchasing and Materials Management.

 b. The Division of Purchasing and Materials Management and the Office of Supplier and Workforce Diversity (OSWD) will monitor the contractor’s compliance in meeting the MBE/WBE participation levels committed to in the contractor’s awarded proposal.  If the contractor’s payments to participating MBE/WBEs are less than the amount committed to in the contract, the state may cancel the contract, suspend or debar the contractor from participating in future state procurements, or retain payments to the contractor in an amount equal to the value of the MBE/WBE participation commitment less actual payments made by the contractor to MBE/WBEs.  If the Division of Purchasing and Materials Management determines that the contractor is in compliance with the MBE/WBE participation commitment, the state will release the retained funds.
 c. If a participating MBE/WBE fails to retain their certification or is unable to satisfactorily perform, the contractor must obtain other certified MBE/WBEs to fulfill the MBE/WBE participation requirements committed to in the contractor's awarded proposal.  The contractor must obtain the written approval of the Division of Purchasing and Materials Management for any new MBE/WBE participants.  This approval shall not be arbitrarily withheld.  If the contractor cannot obtain a MBE/WBE replacement, the contractor must submit documentation to the Division of Purchasing and Materials Management detailing all efforts made to secure an MBE/WBE replacement.  The Division of Purchasing and Materials Management shall have sole discretion in determining if the actions taken by the contractor constitute a good faith effort to secure the participation of MBE/WBEs and whether the contract will be amended to change the MBE/WBE participation commitment.
1.8.17 Prevailing Wage Requirements:  For each project which exceeds $25,000, the contractor shall comply with Section 290.250 RSMo by paying, to all personnel employed for applicable services actually provided under the contract, not less than the prevailing hourly rate of wages as determined by the Department of Labor and Industrial Relations, Division of Labor Standards, specified in Annual Wage Order No. 13 Dated 03/10/06 for the county in which the contractor is providing services.  The prevailing wage rates incorporated as a part of this document by the referenced annual wage order(s) shall remain in effect for the duration of the contract period stated on page 1.

 a. For each renewal period, if any, exercised by the Division of Purchasing and Materials Management, the contractor shall comply with Section 290.250 RSMo by paying, to all personnel employed for applicable services actually provided under the contract, not less than the prevailing hourly rate of wages as determined by the Department of Labor and Industrial Relations, Division of Labor Standards, specified in the annual wage order referenced in the contract renewal amendment.

 b. The contractor shall forfeit to the state agency ten dollars ($10.00) for each person employed, for each calendar day, or portion thereof, such person is paid less than the prevailing hourly rate of wages for any applicable work done under the contract by the contractor or by any subcontractor under them (Section 290.250 RSMo).

 c. In addition to the above, the contractor must comply with all other requirements pertaining to the payment of prevailing wages contained in Section 290.210 through 290.340, RSMo and is advised to review the requirements carefully prior to beginning work.  In addition, in the event a period of “excessive unemployment” is identified and announced by the Missouri Department of Labor and Industrial Relations, the contractor must assign personnel to provide services who meet the definition of “Missouri laborers” as defined in Chapter 290.550 RSMo.

 d. The above-stated prevailing wage requirements shall also apply to all subcontractors employed by the contractor to perform services under the contract. 

1.8.18 Surety Bond:  For each project which exceeds $25,000, the contractor must furnish a bond guaranteeing payment of all labor, suppliers and subcontractors providing equipment and/or services to the contractor as a part of the contract in accordance with the requirements of RSMo Section 107.170.  The surety bond must be provided in the form of an original bond issued by a surety company authorized to do business in the State of Missouri (no copy or facsimile shall be acceptable) to the state agency prior to performance of service under the contract or any installation of equipment.  The bond must be made payable to the State of Missouri in an amount equal to the total cost of all equipment, supplies and services provided by all suppliers and subcontractors to the contractor in fulfilling the requirements of the contract, and for all labor performed in such work whether by subcontractor or otherwise.  The contract number and dates of performance must be specified in the bond.

1.9 Federal Funds Requirements - The contractor shall understand and agree that the contract may involve the use of federal funds.  Therefore, for any federal funds used, the following paragraphs shall apply:
1.9.1 The contractor shall understand and agree that this procurement may involve the expenditure of federal funds.  Therefore, pursuant to federal government requirements, all contracts, subcontracts, and subgrants of amounts in excess of $100,000 shall contain a provision which requires compliance with all applicable standards, orders, or requirements issued under Section 306 of the Clean Air Act (42 U.S.C. 1857(h)), Section 508 of the Clean Water Act (33 U.S.C.  1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15), which prohibit the use under non-exempt federal contracts, grants or loans of facilities included on the EPA list of Violating Facilities.  The provision shall require reporting of violations to the grant or agency and to the U.S.E.P.A. Assistant Administrator for Enforcement (EN-329).  Contractors shall recognize mandatory standards and policies relating to energy efficiency which are contained in the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (P.L. 94-163).

1.9.2 In performing its responsibilities under the contract, the contractor shall fully comply with the following Office of Management and Budget (OMB) administrative requirements and cost principles, as applicable, including any subsequent amendments, applicable implementing regulations, and all other laws, regulations, and policies authorizing or governing the use of any federal funds paid to the contractor through the contract:
 a. Uniform Administrative Requirements - A-102 - State/Local Governments; 2 CFR 215 - Hospitals, Colleges and Universities, For-Profit Organizations (if specifically included in federal agency implementation), and Not-For-Profit Organizations.
 b. Cost Principles - A-87 - State/Local Governments; A-122 - Not-For-Profit Organizations; A-21 - Colleges and Universities; 48 CFR 31.2 - For-Profit Organizations; 45 CFR 74 Appendix E – Hospitals
1.9.3 Steven’s Amendment – In accordance with the Departments of Labor, Health and Human Services, and Education and Related Agencies Appropriations Act, Public Law 101-166, Section 511, “Steven's Amendment”, the contractor shall not issue any statements, press releases, and other documents describing projects or programs funded in whole or in part with Federal money unless the prior approval of the state agency is obtained and unless they clearly state the following as provided by the state agency:

 a. The percentage of the total costs of the program or project which will be financed with Federal money;

 b. The dollar amount of Federal funds for the project or program; and 

 c. The percentage and dollar amount of the total costs of the project or program that will be financed by nongovernmental sources.

TETRA TECH PRICING PAGE
NOTES TO STATE AGENCY:

For SAM II purposes, use Line Item 001 and commodity code 92675.
Tetra Tech may charge up to 7.5% over net cost for subcontracted services and/or equipment.
LABOR:
	LABOR CLASSIFICATIONS
	PRICE PER HOUR

FOR SERVICES PROVIDED 

ON-SITE
	PRICE PER HOUR

FOR SERVICES PROVIDED 

IN THE CONTRACTORS OFFICE

	Project Manager
	$54.50
	$65.40

	Health & Safety Supervisor
	$32.70
	$32.70

	Environmental Specialist
	$32.70
	$32.70

	Scientist
	$70.85
	$70.85

	Field Analytical Chemist
	$32.70
	$32.70

	Biologist
	$49.05
	$38.15

	Geologist
	$65.40
	$59.95

	Hydrologist
	$38.15
	$38.15

	Industrial Hygienist
	$38.15
	$38.15

	Field Technician
	$49.05
	$28.34

	Clerk
	$32.70
	$32.70

	Contract Administrator
	$21.80
	$21.80

	Staff Engineer
	$54.50
	$59.95


EQUIPMENT:
	EQUIPMENT
	PRICE PER HOUR

FOR EQUIPMENT USAGE
	PRICE PER HOUR FOR PERSONNEL NEEDED TO OPERATE EQUIPMENT

	Gas Chromatograph
	$5.45
	$32.70

	Photoionization Detector
	$8.18
	$21.80

	pH Meter
	$1.96
	$21.80

	Metal Detector
	$0.55
	$32.70

	Drum Opener
	$0.00
	$0.00

	Explosion Meter
	$1.64
	$32.70

	Monitoring Well Bailer
	$1.09
	$32.70

	Water Level Indicator
	$0.00
	$32.70

	Interface Probe
	$4.63
	$31.80

	Generator
	$2.18
	$0.00

	Level B Personal Protective Equipment
	$0.00
	$0.00

	Level C Personal Protective Equipment
	$0.00
	$0.00

	Utility Truck/Vehicle
	$8.18
	$0.00

	Oxygen Meter
	$0.00
	$21.80


	Subcontractor Lab Analysis

	Test Name
	Matrix
	Method
	Analytical Technique
	Collection Media
	Minimum Amount
	Preservative
	Fee

	Acid Extractables
	Water
	625
	GC/MS
	G/T
	2x1000ml
	4°C
	$190.75

	Acid Extractables
	Water
	8270
	GC/MS
	G/T
	2x1000ml
	4°C
	$190.75

	Acid Extractables
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4°C
	$190.75

	Acid/Base/Neutrals (A/B/N) Extractables
	Water
	8270
	GC/MS
	G/T
	2x1000ml
	4°C
	$305.20

	Acid/Base/Neutrals (A/B/N) Extractables
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4°C
	$305.20

	Acid/Base/Neutrals (A/B/N) Extractables
	Water
	625
	GC/MS
	G/T
	2x1000ml
	4°C
	$305.20

	Aluminum
	
	
	
	
	
	
	

	Anion - Individual
	Water
	300
	IC
	G/T
	125ml
	4°C
	$38.15

	Anion Scan
	Water
	300
	IC
	G/T
	125ml
	4°C
	$103.55

	Base/Neutral (B/N) Extractables
	Water
	625
	GC/MS
	G/T
	2x1000 ml
	4°C
	$196.20

	Base/Neutral (B/N) Extractables
	Water
	8270
	GC/MS
	G/T
	2x1000ml
	4°C
	$196.20

	Base/Neutral (B/N) Extractables
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4°C
	$196.20

	Bromide
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	BTEX (Benzene, Toluene, Ethylbenzene, Xylene)
	Water
	8021
	GC/PID
	G/T
	3x40 ml
	HCl, 4°C
	$54.50

	BTEX (Benzene, Toluene, Ethylbenzene, Xylene)
	Soil
	8021
	GC/PID
	G/T
	50 grams
	4°C
	$54.50

	BTEX And MTBE (Methyl T-Butyl Ether)
	Water
	8021
	GC/PID
	G/T
	3x40 ml
	HCl, 4°C
	$63.22

	BTEX And MTBE (Methyl T-Butyl Ether)
	Soil
	8021
	GC/PID
	G/T
	50 grams
	4°C
	$63.22

	Chloride
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	Chromium
	
	
	
	
	
	
	

	Chromium, Hexavalent (Chrome VI, Cr+6)
	Water
	7196
	SPEC.
	P/G
	250 ml
	4°C
	$43.60

	Conductance, Specific
	Water
	120.1
	COND.
	P/G
	125 ml
	4°C
	$6.54

	Copper (Drinking Water)
	Water
	220.1/220.2
	AA/GFAA
	P
	125 ml (compliance 1000 ml)
	HNO3
	$38.15

	Corrosivity (pH)
	Water
	9045
	pH METER
	P/G
	50 ml
	4°C
	$6.54

	Corrosivity (pH)
	Soil
	9045
	pH METER
	P/G
	50 grams
	4°C
	$8.72

	Flashpoint
	Liquid
	ASTM D-93
	
	G/T
	125 ml
	4°C
	$38.15

	Fluoride
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	Free Liquids Test
	Soil
	9095
	
	P/G
	200 grams
	4°C
	$8.72

	Gold
	
	
	
	
	
	
	

	Herbicides, Chlorinated
	Water
	8151
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$152.60

	Herbicides, Chlorinated
	Soil
	8151
	GC/ECD
	G/T
	100 grams
	4°C
	$152.60

	Ignitability
	Liquid
	7.1 (ASTM D-93)
	
	G/T
	125 ml
	4°C
	$30.52

	Lead (Drinking Water)
	Water
	200.9
	GFAA
	P
	125 ml (compliance 1000 ml)
	HNO3
	$38.15

	Nitrate
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	Nitrite
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	Oil And Grease
	Water
	413.1
	GRAV.
	G/T
	2x1000 ml
	HCI, 4°C
	$32.70

	Oil And Grease
	Soil
	SW846/9071
	GRAV.
	P/G
	100 grams
	4°C
	$38.15

	PAHs (Polynuclear Aromatic Hydrocarbons)
	Water
	8270
	GC/MS
	G/T
	2x1000 ml
	4°C
	$174.40

	PAHs (Polynuclear Aromatic Hydrocarbons)
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4°C
	$174.40

	Paint Filter Liquids Test
	
	
	
	
	
	
	

	PCBs
	Water
	608/8082
	GC/ECD
	G/T
	2x1000ml
	4°C Na2S2O3
	$92.65

	PCBs
	Soil
	8082
	GC/ECD
	G/T
	50 grams
	4°C
	$92.65

	PCBs
	Oil
	600/4-810-045
	GC/ECD
	G/T
	5 grams
	
	$70.85

	PCBs
	Wipe
	8082
	GC/ECD
	G/T
	
	
	$70.85

	Pesticides, Organochlorine
	Water
	8081
	GC/ECD
	G/T
	2x1000ml
	4°C
	$130.80

	Pesticides, Organochlorine
	Soil
	8081
	GC/ECD
	G/T
	100g
	4°C
	$130.80

	Pesticides, Organochlorine
	Wipe
	8081M
	GC/ECD
	G/T
	-
	-
	$92.65

	Pesticides, Organochlorine, and PCBs
	Water
	608
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$152.60

	Petroleum Hydrocarbons, Fingerprint
	Oil
	8015M
	GC
	G/T
	20 grams
	
	$70.85

	pH
	Water
	150.1
	pH METER
	P/G
	125 ml
	4°C
	$8.72

	pH
	Soil
	9045
	pH METER
	P/G
	20 grams
	4°C
	$8.72

	PM10
	
	40CFR50
	Grav./AA
	QFF
	
	
	$39.24

	PM10
	
	40CFR50
	Grav.
	QFF
	
	
	$26.16

	PNAs
	
	
	
	
	
	
	

	Reactivity
	Soil
	7.2
	Spec/Titr
	G/T
	100 grams
	4°C
	$136.25

	Solids, Total Suspended
	
	160.2
	
	
	
	
	

	Sulfate
	
	300.0
	IC
	P/G
	125ml
	4°C
	$38.15

	SVOCS (Semi-volatile Organic Compounds)
	Water
	8270
	GC/MS
	G/T
	1 litre
	4°C
	$305.20

	SVOCS (Semi-volatile Organic Compounds)
	Soil
	8270
	GC/MS
	G/T
	50 grams
	4°C
	$305.20

	TAL Metals
	
	
	
	
	
	
	$218.00

	TCLP (Toxicity Characteristic Leaching Procedure) - Full Profile
	Soil
	1311
	VARIOUS
	G/T
	500 grams
	4°C
	$953.75

	TCLP (Toxicity Characteristic Leaching Procedure) - Full Profile
	Waste
	1311
	VARIOUS
	G/T
	500 grams
	4°C
	$953.75

	TCLP Extraction For Metals/Semi-Volatiles
	Soil
	1311
	
	G/T
	500 grams
	4°C
	$54.50

	TCLP Extraction For Metals/Semi-Volatiles
	Waste
	1311
	
	G/T
	500 grams
	4°C
	$54.50

	TCLP Extraction For Volatiles -Zero Headspace Extraction (ZHE)
	Soil
	1311
	
	G/T
	50 grams
	4°C
	$70.85

	TCLP Extraction For Volatiles -Zero Headspace Extraction (ZHE)
	Waste
	1311
	
	G/T
	50 grams
	4°C
	$70.85

	TCLP Herbicide Analysis
	TCLP Extr
	8151
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$152.60

	TCLP Herbicide Analysis
	Water
	8151
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$152.60

	TCLP Lead only Analysis (includes extraction)
	Soil
	1311/7420
	AA
	P
	200 grams
	4°C
	$38.15

	TCLP Lead only Analysis (includes extraction)
	Water
	1311/239.1
	AA
	P
	125 ml
	4°C
	$38.15

	TCLP Metals (RCRA) Analysis (includes extraction)
	Liquid/Solid Waste
	1311/6010/70 00
	ICP/CVAA/AA
	
	500 ml/200 grams
	4°C
	$168.95

	TCLP Pesticide Analysis
	TCLP Extr
	8081
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$130.80

	TCLP Pesticide Analysis
	Water
	8081
	GC/ECD
	G/T
	2x1000 ml
	4°C
	$130.80

	TCLP Semi-Volatiles Analysis
	TCLP Extr
	8270
	GC/MS
	G/T
	2x1000 ml
	4°C
	$261.60

	TCLP Semi-Volatiles Analysis
	Water
	8270
	GC/MS
	G/T
	2x1000 ml
	4°C
	$261.60

	TCLP Volatiles Analysis
	TCLP Extr
	8260
	GC/MS
	G/T
	3x40 ml
	4°C
	$174.40

	TCLP Volatiles Analysis
	Water
	8260
	GC/MS
	G/T
	3x40 ml
	4°C
	$174.40

	TPH By IR (Total Recoverable Petroleum Hydrocarbons By IR)
	Water
	418.1
	IR
	G/T
	2x1000 ml
	HCl, 4°C
	$70.85

	TPH By IR (Total Recoverable Petroleum Hydrocarbons By IR)
	Soil
	418.1M
	IR
	G/T
	100 grams
	4°C
	$70.85

	TPH-DRO (Total Petroleum Hydrocarbons, Diesel Range Organics By GC)
	Water
	8015M
	GC
	G/T
	2x1000 ml
	HCl optoinal, 4°C
	$63.22

	TPH-DRO (Total Petroleum Hydrocarbons, Diesel Range Organics By GC)
	Soil
	8015M
	GC
	G/T
	100 g
	4°C
	$63.22

	TPH-GRO (Total Petroleum Hydrocarbons, Gasoline Range Organics By GC)
	Water
	8015M
	P&T/GC
	G/T
	2x40 ml
	HCl, 4°C
	$54.50

	TPH-GRO (Total Petroleum Hydrocarbons, Gasoline Range Organics By GC)
	Soil
	8015M
	P&T/GC
	G/T
	50 grams
	4°C
	$54.50

	TSP
	
	40CFR50
	Grav.
	GFF
	
	
	$26.16

	TSS (Total Suspended Solids)
	Water
	SM 2540D
	GRAV.
	P/G
	1000 ml
	4°C
	$15.26

	Tungsten
	
	
	
	
	
	
	

	Turbidity
	Water
	180.1
	TURB.
	P/G
	125 ml
	4°C
	$6.54

	Vanadium
	
	
	
	
	
	
	

	VOCS (Volatile Organic Compounds)
	Water
	624
	P&T/GC/MS
	G/T
	3x40 ml
	4°C, HCL
	$190.75

	VOCS (Volatile Organic Compounds)
	Water
	8260
	P&T/GC/MS
	G/T
	3x40 ml
	HCl, 4°C
	$190.75

	VOCS (Volatile Organic Compounds)
	Soil
	8260
	P&T/GC/MS
	G/T
	50 grams
	4°C
	$190.75


ADDITIONAL SUBCONTRACTOR PRICE CATALOG

GEOPROBE 5400, 54DT, 6600, 4500

Mobilization/Demobilization (local)




$54.50/lump sum

Per Diem (if required)






$81.75/person/day

Concrete Coring Bit Charges





$16.35/hole

Missouri Boring Abandanment Report




$59.95/each

MATERIALS

1” x 5’ PVC Screen






$15.26/each

1” x 5’ PVC Riser






$8.72/each

1” PVC Cap & Plug






$7.09/each

1” Steel Drive Cone






$17.44/each

Liners








$3.82/each

Bentonite Chips







$8.72/bag

Pre-Mix Concrete






$5.45/bag

Asphalt Patch







$10.90/bag

55 Gallon Drums






$32.70/each

Disposable Bailers, .700 x 36”





$8.18/each

Perastaltic Pump






N/C

Water Level Indicator






N/C

DIRECT PUSH PROBE RATES

Mobilization/Demobilization (local)




$130.80/lump sum

Daily Travel







$51.23/day

Per  Diem (if required)(2 man crew)




$141.70/day

Modified Level “D” Protective Clothing




$21.80/ person/day

Missouri Well/Boring Permits





$59.95/each

Level “C” Protective Clothing





$65.40/ person/day

Level “C” Multiplier






27 Percent

Standby







$109.00/hour

Temporary Decon Pad (construct & tear down)



$54.50/pad

Coring Bit Charge (concrete or asphalt)




$54.50/hole

Drill Rig/Geoprobe Unit Rate





$130.80/hour

Borehole Setup (Boring less than 10’)




$21.80/each

Monitoring Well Registration Report 




$109.00/each

HOLLOW STEM AUGERING

4-1/4” (0-50’)







$7.09/L.F.

6-1/4” (0-50’)







$9.27/L.F.

8-1/4” (0-50’)







$11.45/L.F.

SAMPLING

Split Spoon Sampling (2” Diameter)



    

0-50’








$10.90/each

51’-75’








$19.62/each

76’+








$114.45/hour

4-1/4” Augering & Continouous Tube Soil

Sampling System, 0-75”






$10.36/L.F.

Shelby Tubes (ASTM D 1587) 0-75’




$20.71/each

Well Installation






$114.45/hour

Well Development w/Rig





$114.45/hour

Well Development w/o Rig





$92.65/hour

SAMPLING continued

Decontamination






$114.45/hour

Mud Rotary (> 4” Diameter)





$7.63/L.F.

Rock Rotary or Coring Setup (NX)




$109.00/hole

Rock Coring (NX)






$26.16/L.F.

Rock Rotary (> 4” Diameter)





$17.44/L.F.

Grout Borehole (4 ¼” HSA)





$5.45/L.F.
TERRANEXT PRICING PAGE

NOTES TO STATE AGENCY:

For SAM II purposes, use Line Item 001 and commodity code 92675.

Terranext may charge up to 10% over net cost for subcontracted services and/or equipment.

LABOR
	LABOR CLASSIFICATIONS
	PRICE PER HOUR

FOR SERVICES PROVIDED

	Project Manager
	$70

	Health & Safety Supervisor
	$50

	Environmental Specialist
	$47

	Scientist
	$47

	Field Analytical Chemist
	$30

	Biologist
	$40

	Geologist
	$50

	Hydrologist
	$70

	Industrial Hygienist
	$50

	Field Technician
	$45

	Clerk
	$20

	Contract Administrator
	$70

	Staff Engineer
	$55


EQUIPMENT  
	EQUIPMENT
	PRICE PER HOUR

FOR EQUIPMENT USAGE

	Gas Chromatograph
	$40

	Photoionization Detector
	$9*

	pH Meter
	$2*

	Metal Detector
	$3*

	Drum Opener
	$4*

	Explosion Meter
	$4*

	Monitoring Well Bailer
	$12/each

	Water Level Indicator
	$2*

	Interface Probe
	$4*

	Generator
	$7*

	Level B Personal Protective Equipment
	$8*

	Level C Personal Protective Equipment
	$4*

	Utility Truck/Vehicle
	$9.50*

	Oxygen Meter
	$5*


*Assumes 8 hour minimum

	TERRANEXT SUPPLEMENTAL EQUIPMENT PRICE LIST/CATALOG

	
	
	
	
	
	
	

	EQUIPMENT
	
	
	
	
	UNIT OF
	BILL

	CODE
	EQUIPMENT DESCRIPTION
	MEASURE
	RATE

	 
	 
	 
	 
	 
	 
	 

	500100
	DRUM PUMP/ELECTRIC/SS/HIGH VISCOSITY
	DAY
	125.00

	500101
	DRUM PUMP/ELECTRIC/POLY
	
	DAY
	75.00

	500102
	DRUM/PUMP/HAND
	
	
	DAY
	25.00

	500103
	TRASH PUMP/GAS/2 IN
	
	DAY
	55.00

	500104
	DIAPHRAGM PUMP/AIR/3 IN
	
	DAY
	85.00

	500105
	DIAPHRAGM PUMP/AIR/TEFLON/1 IN
	DAY
	75.00

	500106
	TRANSFER PUMP/12V
	
	DAY
	15.00

	500107
	SUBMERSIBLE PUMP
	
	DAY
	25.00

	500108
	BLADDER PUMP
	
	
	DAY
	50.00

	500109
	PERISTALTIC PUMP
	
	
	DAY
	20.00

	500110
	PUMP CONTROLLER
	
	DAY
	35.00

	500111
	DEVELOPMENT PUMP
	
	DAY
	25.00

	500112
	HOSE/SUCTION/2 IN/20 FT
	
	DAY
	15.00

	500113
	HOSE/DISCHARGE/2 IN/50 FT
	
	DAY
	12.00

	500114
	HOSE/SUCTION/3 IN/20 FT
	
	DAY
	20.00

	500115
	HOSE/DISCHARGE/3 IN/50 FT
	
	DAY
	15.00

	500116
	HOSE/1 IN/20 FT
	
	
	DAY
	18.00

	500117
	WELL PUMP/GRUNDFUS/2 IN
	
	DAY
	100.00

	500118
	WELL PUMP/GRUNDFUS/4 IN
	
	DAY
	50.00

	500120
	DEVELOPMENT PUMP/12 V
	
	DAY
	30.00

	500200
	VACUUM/SHOP
	
	
	DAY
	20.00

	500201
	VACUUM/DRUM
	
	
	DAY
	45.00

	500202
	VACUUM/DRUM/2 MOTORS
	
	DAY
	150.00

	500203
	VACUUM/HEPA
	
	
	DAY
	100.00

	500204
	VACUUM/MERCURY/HEPA
	
	DAY
	225.00

	
	
	
	
	
	
	

	500300
	GENERATOR/1500W
	
	
	DAY
	45.00

	500301
	GENERATOR/5000W
	
	
	DAY
	55.00

	
	
	
	
	
	
	

	500400
	COMPRESSOR/220V
	
	
	DAY
	50.00

	500401
	COMPRESSOR/110V
	
	
	DAY
	35.00

	500500
	HIGH PRESSURE WASHER
	
	DAY
	125.00

	500803
	WHEELBARROW
	
	
	DAY
	10.00

	500804
	DEMO SAW/ELECTRIC
	
	DAY
	35.00

	500805
	SAWZALL
	
	
	
	DAY
	25.00

	500806
	CHAIN SAW/ELECTRIC
	
	DAY
	35.00

	500807
	AUGER/GAS
	
	
	DAY
	65.00

	500808
	AUGER/HAND
	
	
	DAY
	45.00

	500809
	CUTTING TORCH (CYLINDERS EXTRA)
	DAY
	30.00

	500810
	PROPANE TORCH (CYLINDERS EXTRA)
	DAY
	10.00

	500812
	BAILER/REUSABLE
	
	
	DAY
	10.00

	500813
	MERCURY SPILL KIT
	
	
	DAY
	35.00

	500817
	SKIMMER
	
	
	
	DAY
	20.00

	500818
	SURVEY EQUIPMENT
	
	DAY
	50.00

	500819
	HYDRANT METER/WRENCH
	
	DAY
	15.00

	
	
	
	
	
	
	

	501101
	WATER LEVEL INDICATOR
	
	DAY
	10.00

	501101
	WATER LEVEL INDICATOR
	
	WEEK
	40.00

	501102
	CONDUCTIVITY METER
	
	DAY
	20.00

	501103
	PH METER
	
	
	DAY
	10.00

	501104
	PH/COND/TEMP METER
	
	DAY
	25.00

	
	
	
	
	
	
	

	501105
	PHOTOIONIZATION DETECTOR
	
	DAY
	40.00

	501105
	PHOTOIONIZATION DETECTOR
	
	WEEK
	150.00

	501106
	FLAME IONIZATION DETECTOR
	
	DAY
	75.00

	501106
	FLAME IONIZATION DETECTOR
	
	WEEK
	300.00

	501107
	SOIL VAPOR SURVEY PROBE
	
	DAY
	100.00

	501108
	COMBUSTIBLE GAS INDICATOR
	
	DAY
	40.00

	501109
	FOUR-GAS DETECTOR
	
	DAY
	35.00

	501109
	FOUR-GAS DETECTOR
	
	WEEK
	110.00

	501111
	INTERFACE PROBE/OIL & WATER
	DAY
	25.00

	501125
	AIR MONITORING PUMP
	
	DAY
	2.00

	501128
	TURBIDITY METER
	
	
	DAY
	35.00

	501131
	DISSOLVED OXYGEN KIT
	
	DAY
	15.00

	To Be Established
	SVE/AIR SPARGE/PUMP & TREAT MOBILE UNIT
	DAY
	350.00

	
	SVE/AIR SPARGE/PUMP & TREAT MOBILE UNIT
	WEEK
	1,000.00

	
	SVE/AIR SPARGE/PUMP & TREAT MOBILE UNIT
	MONTH
	3,000.00

	
	
	
	
	
	
	

	504000
	SOIL VAPOR PILOT TEST UNIT
	
	DAY
	225.00

	504004
	BIOSOLVE SPRAYER
	
	
	DAY
	15.00

	504005
	SOILS TESTING EQUIPMENT
	
	DAY
	50.00

	504006
	SOILS MOISTURE TESTING EQUIPMENT
	DAY
	25.00

	
	
	
	
	
	
	

	505002
	GILIAN HFS 513 #3
	
	
	DAY
	150.00

	505003
	GILIAN LFS 113
	
	
	DAY
	130.00

	505004
	GILIBRATOR #1
	
	
	DAY
	25.00

	505005
	GILIBRATOR #2
	
	
	DAY
	25.00

	505006
	GILIBRATOR #3
	
	
	DAY
	25.00

	
	
	
	
	
	
	

	501114
	AIR SAMPLING PUMP/ELECTRIC
	DAY
	30.00

	501115
	AIR SAMPLING PUMP/MANUAL
	
	DAY
	15.00

	501116
	AIR ANALYZER/MICROTIP
	
	DAY
	150.00

	501117
	MERCURY VAPOR ANALYZER
	
	DAY
	100.00

	501119
	METHANE METER
	
	
	DAY
	40.00

	501123
	DATA LOGGER
	
	
	DAY
	100.00

	
	
	
	
	
	
	

	505011
	QUEST 1800 SOUND LEVEL METER
	DAY
	120.00

	505012
	QUEST 2800 SOUND LEVEL METER
	DAY
	80.00

	505013
	QUEST 400 DOSIMETER
	
	DAY
	290.00

	505014
	QUEST 27 DOSIMETER
	
	DAY
	240.00

	505015
	TOSHIBA NOTE BOOK COMPUTER
	DAY
	90.00

	505016
	DICONIX PRINTER
	
	
	DAY
	10.00

	505017
	MSA KWIK DRAW PUMP
	
	DAY
	10.00

	505018
	MSA PASSPORT #1
	
	
	DAY
	115.00

	505019
	HANDAR 555 METEROLOGICAL STATION
	DAY
	160.00

	505020
	MSA CYCLONES-5 #1
	
	DAY
	20.00

	505021
	MSA CYCLONES-5 #2
	
	DAY
	20.00

	505022
	SKC HAZDUST II #1
	
	
	DAY
	90.00

	505023
	SKC HAZDUST II #2
	
	
	DAY
	90.00

	505025
	GILIAN GIL AIR 5 KIT #4
	
	DAY
	150.00

	505026
	GILIBRATOR #4
	
	
	DAY
	25.00

	505027
	MSA PASSPORT #2
	
	
	DAY
	115.00

	505028
	TSI INDOOR AIR QUALITY MONITOR
	DAY
	115.00

	
	
	
	
	
	
	

	505029
	SKC HAZDUST II #3
	
	
	DAY
	90.00

	505030
	SKC HAZDUST II #4
	
	
	DAY
	90.00

	505031
	HIGH VOLUME AIR SAMPLER #1
	
	DAY
	65.00

	505035
	HIGH VOLUME CALIBRATOR
	
	DAY
	30.00

	
	
	
	
	
	
	

	200104
	TYVEK SUIT
	
	
	EACH
	5.75

	200104
	TYVEK/POLYCOAT SUIT
	
	EACH
	20.00

	200104
	SARANEX SUIT
	
	
	EACH
	20.00

	200104
	CHEMREL SUIT
	
	
	EACH
	51.00

	200108
	TYVEK/BOOT COVERS
	
	PAIR
	2.00

	
	
	
	
	
	
	

	200112
	GLOVES/NITRILE
	
	
	PAIR
	3.00

	200113
	GLOVES/NEOPRENE
	
	
	PAIR
	4.50

	200114
	GLOVES/SILVER SHIELD
	
	PAIR
	5.00

	200115
	GLOVES/BUTYL
	
	
	PAIR
	20.00

	200116
	GLOVES/VITON
	
	
	PAIR
	45.00

	200117
	GLOVES/LEATHER
	
	
	PAIR
	0.00

	200118
	GLOVES/COTTON LINER
	
	PAIR
	0.00

	200122
	LEVEL C SAFETY GEAR
	
	EACH
	35.00

	200123
	LEVEL B SAFETY GEAR
	
	EACH
	120.00

	200125
	FACE SHIELDS
	
	
	EACH
	0.00

	200126
	GLOVES/N-DEX
	
	
	PAIR
	0.00

	
	GLOVES/LATEX OR VINYL
	
	PAIR
	N/C

	200203
	DUST MASK
	
	
	EACH
	2.00

	
	
	
	
	
	
	

	200300
	ORGANIC VAPOR MONITOR
	
	EACH
	12.50

	200301
	ORGANIC VAPOR SNAP-ONS
	
	EACH
	27.00

	200302
	ORGANIC VAPOR FILTER
	
	EACH
	31.00

	200303
	WATER FILTER/QED
	
	
	EACH
	26.00

	
	
	
	
	
	
	

	200613
	SAMPLE TUBE/GLASS
	
	EACH
	6.75

	200614
	COLIWASA TUBE/GLASS
	
	EACH
	18.50

	200623
	TEFLON SAMPLER LINER
	
	EACH
	0.35

	200624
	BAILER/DISPOSABLE/WEIGHTED
	EACH
	0.00

	200625
	BAILER/DISPOSABLE/TEFLON
	
	EACH
	22.75

	200626
	SHELBY TUBE SAMPLER
	
	EACH
	15.00

	200627
	ZIPLOCK BAG
	
	
	EACH
	0.00

	200628
	TEDLAR BAG/1L
	
	
	EACH
	30.00

	
	
	
	
	
	
	

	200700
	DRUM/55G/STEEL/NEW/OT
	
	EACH
	45.00

	200701
	DRUM/55G/STEEL/RECON/OT
	
	EACH
	38.00

	200702
	DRUM/55G/STEEL/NEW/TH
	
	EACH
	45.00

	200703
	DRUM/55G/STEEL/RECON/TH
	
	EACH
	38.00

	200704
	DRUM/30G/STEEL/OT or TH
	
	EACH
	45.00

	200705
	DRUM/85G/STEEL/RECOVERY
	
	EACH
	110.00

	200706
	DRUM/12G/STEEL/RECOVERY
	
	EACH
	52.50

	200707
	DRUM/55G/FIBER/OT
	
	
	EACH
	40.00

	200708
	DRUM/30G/FIBER/OT
	
	
	EACH
	35.00

	200709
	DRUM/20G/FIBER/OT
	
	
	EACH
	30.00

	200710
	DRUM/95G/POLY/RECOVERY
	
	EACH
	162.50

	200711
	DRUM/55G/POLY/OT or TH
	
	EACH
	60.00

	200712
	DRUM/30/POLY/OT or TH
	
	EACH
	41.00

	200713
	DRUM/20G/POLY/OT
	
	
	EACH
	32.75

	200714
	DRUM/16G/POLY/OT
	
	
	EACH
	22.50

	200715
	PAIL/5G/POLY/DOT/OT
	
	EACH
	9.00

	200716
	PAIL/5G/POLY/DOT/TH
	
	EACH
	10.50

	
	
	
	
	
	
	

	200800
	SORBENT BOOM/SINGLE/OIL/10 FT
	EACH
	65.00

	200801
	SORBENT BOOM/SDOUBLE/OIL/10 FT
	EACH
	70.00

	200802
	SORBENT BOOM/UNIVERSAL/4 FT
	EACH
	15.00

	200803
	SORBENT BOOM/UNIVERSAL/8FT
	EACH
	30.00

	200804
	SORBENT BOOM/UNIVERSAL/12 FT
	EACH
	45.00

	200805
	SORBENT BOOM/UNIVERSAL/24 FT
	EACH
	105.00

	200806
	SORBENT BOOM/UNIVERSAL/48 FT
	EACH
	210.00

	200807
	SORBENT PAD/UNIIVERSAL or OIL
	EACH
	1.50

	200900
	POLY SHEETING/4 ML/20 FT X 100 FT
	ROLL
	45.00

	200901
	POLY SHEETING/6 ML/20 FT X 100 FT
	ROLL
	55.00

	200902
	POLY SHEETING/10 ML/20 FT X 100 FT
	ROLL
	103.25

	200903
	POLY DRUM LINERS
	
	
	EACH
	3.00

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	


BARR ENGINEERING PRICING PAGE
NOTE TO STATE AGENCY:

For SAM II purposes, use Line Item 001 and commodity code 92675.

LABOR
	LABOR CLASSIFICATIONS
	PRICE PER HOUR

FOR SERVICES PROVIDED

	Project Manager
	$72

	Health & Safety Supervisor
	$72

	Environmental Specialist
	$67

	Scientist
	$72

	Field Analytical Chemist
	$67

	Biologist
	$62

	Geologist
	$67

	Hydrologist
	$67

	Industrial Hygienist
	$67

	Field Technician
	$36

	Clerk
	$36

	Contract Administrator
	$67

	Staff Engineer
	$67


EQUIPMENT  
	EQUIPMENT
	PRICE PER HOUR

FOR EQUIPMENT USAGE

	Gas Chromatograph
	$39.38

	Photoionization Detector
	$13.50

	pH Meter
	$3.64

	Metal Detector
	$2.31

	Drum Opener
	$1.00

	Explosion Meter
	$6.39

	Monitoring Well Bailer
	$4.50

	Water Level Indicator
	$22.00/day

	Interface Probe
	$5.00

	Generator
	$3.81

	Level B Personal Protective Equipment
	$2.63

	Level C Personal Protective Equipment
	$2.10

	Utility Truck/Vehicle
	$6.10

	Oxygen Meter
	$3.81


SPECIAL COMPUTER RATE SCHEDULE

IBM - PC

A Software
$15/hour

(ArcCAD, Equis Chemistry, FastTABS, GeoBase, GMS, MLAEM, MT3D, MYGRT, Risk Assistant, SEEP, SIGMA, SLAEM, VEXCEL, WSPPO, XP-SWMM)

B Software
$8/hour

(ACAD-LT, ALGOR, AQTESOLV, ArcView, Barr Air Emissions, DAMBRK, Decartes, FLAC, GiNT (boring Log),GTGS, HydroCAD, Hydrogeo Chem (piper & stiff plots), Inexpress, Lahey Compiler, LIMS, LogPlot (boring logs), ModelCAD, MODIME, PASCE-Plant CAD, SESOIL, SLOPE, SODA, STAAD, Stratgraphics, SURFER, Systat, TGRAF)

D Software (Minneapolis) and F Software (Hibbing)
$6/hour

(ACAD, ACAD-LT, CAD Overlay, Eagle Point, MicroStation PC, Probelt, Siteworks)

I Software
$20/hour

(PASCE-Plant Schema, PASCE-Plant View)

J Software
$40/hour

(JK Simmet)

T Software
$25/hour

(Digitizing and Video Equipment)

General use software is not surcharged.

COPY PRODUCTION RATE SCHEDULE

Reproduction
Photo Copies (large format):

All sizes
.07
Xerox Copier:

Bond (sq. ft.)
0.35

Vellum (sq. ft.)
0.60

Photocopies (8½ x 11, 11 x 17)
0.07

Fax
0.75

Color Copies
0.80

Plotter:

Bond/Vellum
3.00/sq. ft.

Photo Grade
5.00/sq. ft.

Laser (11 x 17)
0.50

Xerox/Tektronix Color Printers, A- & B-size:

All sizes
0.50

Overhead Transparency
1.00

Binding (each)

Dependent on size
2.00-10.00

RENTAL EQUIPMENT RATE SCHEDULE

Non-Expendable Equipment
Air Quality
Air-Cooled M5 Probe/Oven Assembly
300.00

Ambient SO2 Monitor
100.00

Analyzer Filter Oven
11.00

Analyzer Support Kit (a.)
400.00

Anemometer
50.50

CO Analyzer
168.00

CO Cal Gases (set of 2)
33.50

CO/O2/CO2 Regulators (set of 2)
17.00

Data Logger
33.50

Dilution Calibrator
200.00

Dual Pen Strip Chart
45.00

EPA 25 Tank/Trap Set
11.75

EPA 6 SO2 Analysis Kit
56.00

EPA Method 25 (TGNMO) Sampling Train
252.00

EPA Method 3 ORSAT Train
22.50

EPA Method 5 Sampling Train
364.00

EPA Method 5 Wet Test Meter Calibrator
224.00

Filter Balance (per filter)
5.50

Gas Conditioner
56.00

Heated Sample Line (100')
84.00

Heated Sample Line (150’)
100.00

Heated Sample Line (50')
56.00

High Flow Pumps (each)
38.00

Hivol Ambient Cal. Kit
22.50

Hydrocarbon Calibration Gases
56.00

Hydrocarbon Regulator Set
28.00

Low Flow Pumps (each)
28.00

Met Station Calibration Kit
116.50

Midget Impinger Sample Line
60.00

Midget Impinger Sampling Train
11.00

NOX Analyzer
224.00

NOX Cal Gases (set of 2)
33.50

NOX/SO2 Regulators (set of 2)
22.50

O2/CO2 Analyzer
168.00

O2/CO2 Cal Gases (set of 2)
33.50

Portable Oxygen Analyzer
28.00

Single Pen Strip Chart Recorder
33.50

SO2 Analyzer
280.00

SO2 Calibration Gas
33.50

Total Hydrocarbon Analyzer
353.00

TRS Kit
100.00

TSP Hi-Vol Sampler
28.00

Universal Control Console (Vost Meter)
173.50

Volumetric Air Flow Measurement Kit
61.00

Field Equipment
1½-inch Submersible Purge Pump
30.45
Alpha Water Bottle (each usage)
3.00

Area/Velocity Flowmeter
12.00

Automatic Sampler with Depth Sensor and Flowmeter
16.28
Automatic Sampler
8.14
Cleaning & Calibration Certification
125.00

Conductivity Meter
17.50

Current Meter Suspension Kit
55.00

Data Logger - Hermit
61.00

Data Transfer System
22.00

Depth Sensor/Flowmeter Only
9.19
Dissolved Oxygen Meter
29.00

Dissolved Oxygen/Conductivity Meter
38.25

Drill Rod (foot)
2.50

Ekman Dredge
6.00

Electric Vacuum Pump
4.75

Environmental Equipment Shelter
2.75

Field Rugged Laptop/Pocket PC
25.00

Fluorimeter
17.50

GA-90 Landfill Gas Analyzer
87.00

Gas Centrifugal Pump
26.75

Gas Generator
29.00

Groundwater Hand Pump
14.50

Hand Vacuum Pump
2.30

Hand-held Velocity Flow Meter
40.50

Hazmat Drum Kit
19.75

Heavy-Duty Weed/Brush Trimmer
17.00

Immunoassay Field Photometer
61.50

Kemmerer Vertical Bottle Sampler
33.50

Magnetometer
116.00

Multi-parameter Surface Water Datalogger
19.75

Oil, Water Interphase Probe
87.00

Peristaltic Pump
42.00
Petite Ponar Dredge
14.50

pH Meter
27.75

Portable Colorimeter
34.75

Pressure Transducer
40.50

Sediment Corer (each usage)
5.75

Seisgun
60.00

Soil Core Sampler/Bucket Auger
29.00

Soil Gas Recovery System
191.00

Soil Vapor Extraction System
400.00

Sontek ADV (Accoustic Doppler Velocimeter)
128.00

Split Tube Soil Probe/Hand Auger
8.75

Stainless Steel Bailer (each usage)
18.50

Submersible Pump
58.54
Temperature Datalogger
1.50

Tent
7.36
Turbidimeter
14.00

Underwater Viewing System
60.00

Water Level/Temperature Probe/Datalogger (MiniTroll)
41.48
Water Quality Meter (YSI 556 MPS)
58.00
Well Level Indicator
22.00

Zooplankton Net
7.00

Zooplankton
145.00

Materials and Testing
Brass Sieve Set
6.00

Chlorophyll a
60.00

Coarse Sieve Set
10.00

Concrete Air Meter
36.00

Concrete Test Hammer
40.50

Dual-Mass Dynamic Cone Penetrometer
50.00

Hand Vane Shear
98.50

Heavy-Duty Balance
16.00

Horizontal Sample Ejector
25.50
Kessler Field Moisture Oven
45.00

Laboratory Analysis
7.00

Laboratory Services
1.00

Liquid Limit Set
7.50

Metal Thickness Gauge
107.00

Paint Thickness Gauge
15.00

Phytoplankton
145.00

Platform Beam Scale
14.75

Pneumatic Pressure Indicator
71.50

Power Auger
43.00

Proctor Set
4.50

Sample Splitter
5.00

Sand Cone Set
3.41
Sinco Inclinometer Probe
200.00

Soluble Reactive Phosphorus
28.00

Torvane Shear Device
2.50

Total Dissolved Phosphorus
30.00

Total Nitrogen (TN)
40.00

Total Phosphorus (TP)
23.00

Vibrating Wire Logger VW2104
24.00

Weld Inspection Equipment
12.00

Safety
5-Minute Escape Pack (ELSA) 
6.00

Aerosol/Dust Monitor (Miniram PDM-3 or PDR-1000)
67.75

Calibration Gas Kit
8.75

CO Monitor (ISC T82)
36.00

Combustible Gas Indicator (M40 or  I.S.C. MX251)
45.00

Combustible Gas Indicator (MSA 260/360)
58.00

Confined Space Rescue Retrieval Equipment
295.00

Confined Space Ventilator
54.75

Detector Tube Pump
15.00

DL-101 11.7 eV Conversion Kit
20.00

Drager Chip Measurement System
75.00

Dry Cell Air Flow Calibrator
50.00

Flame Ionization Detector (TVA-1000)
133.00

Flotation Worksuit
19.75

Full-Face Respirator
8.00

H2S Meter (I.S.C. T40)
27.00

H2S, O2 and LEL Meter
48.75

Half-Face Respirator
6.00

OVM 580B 11.8eV Lamp Conversion Kit
14.00

Photoionization Detector (Hnu PI-101)
99.00

Photoionization Detector (OVM 580B)
110.00

Radiation Monitor
9.25

Recording Photoionization Detector (Hnu DL-101)
110.00

Self-Contained Breathing Apparatus (SCBA)
63.75

Self-Retracting Lifeline (30’)
56.00

Sound Level Meter
48.75

Supplied Air Breathing System with SCBA
75.50

Survey
16' John Boat & Trailer
52.00

20 HP Outboard Motor
46.50

Aerial Photography System
150.00

Canoe
21.75

Chain Saw
23.00

Communication Radios (set)
17.75

Differential GPS System
90.00

Hand Ice Auger
7.00

Hand-Held GPS/Digital Camera Kit
22.00

Hand-Held Laser Meter
65.00

Iron Locator
17.50

Laser Rangefinder
87.00

LCD Depth Locator
11.50

Power Ice Auger
30.00

Recording Depth Locator
37.00

Robotic Total Station (per hour, 4-hour minimum)
31.50
RTK GPS Survey System (per hour, 4-hour minimum)
42.00

Survey Notebook Computer
28.75

Survey Set (Transit or Level, Tripod and Rod)
20.75

Total Station Survey Set - Complete
116.50

Total Station Survey Set
65.00

Vehicles and Trailers
4WD All-Terrain Vehicle
89.50

Air Sampling Trailer
38.00

Heavy Trailer Mileage (in addition to vehicle mileage at IRS rate)
0.25

Utility Trailer
33.60

Vehicle - 2WD Field (c.)
45.00

Vehicle - 4WD Field (c.)
60.00

Vehicle - Cube Truck
75.00

Vehicle - Utility (b.)
35.00

Vehicle Mileage (company and personal)
0.520
Communications and Imaging

35mm Cameras (day)
3.00

Cellular Telephones, Including Air Time (day)
9.98
Digital Camera Kit
12.00

Professional-Format Still Camera Kit
75.50

Video Camera (day)
20.00

Expendable Field Supplies
3/8-Inch I.D. PVC Tubing (per foot)
0.38
3/8-Inch I.D. Silicone Pump Tubing (per foot)
6.20
35mm Print Film - 12 Exposure (roll)
3.95

35mm Print Film - 24 Exposure (roll)
5.25

35mm Print Film - 36 Exposure (roll)
6.85

35mm Slide Film - 24 Exposure (roll)
7.60

35mm Slide Film - 36 Exposure (roll)
10.50

4-mil Quart Reclosable Bag (pack of 50)
3.25

500 ml Disposable Filtration Apparatus (each)
10.50
Acid Suit (each)
70.00

Boot Covers (pair)
3.15
Colorimetric Water Analysis Kit (each test)
1.90

Compressed Air (each 300 cf)
16.00

Compressed Air (each 45 cf)
2.50

Compressed Helium (each 100 cf)
18.00

Detector Tubes (each)
7.00

Disposable 35mm Camera (each)
13.50

Disposable Panoramic Camera (each)
11.75

Distilled Water (each)
3.50

Dot Glove (pair)
1.50

Encore Sampler - 25 Gram
10.00

Fabric Soil Sample Bag (each)
1.58
Field Book/Construction Diary
13.13
Five Gallon Pail with Lid
5.57
Ice (per bag)
1.00

In-Line Groundwater Filter (each)
16.00

Lath, 4' (bundle)
17.64
Lock (each)
12.08
Mason Jars w/lids (dozen)
5.50

Neoprene Gloves (pair)
3.75

Nitrile Gloves (pair)
1.84
Paint Can, 1-Gallon Empty (each)
1.25

Paper Towels (per roll)
1.25

Poly-Coated Tyvek Coverall (each)
5.78
Respirator Cartridges (each)
9.98
Saranex Tyvek Coverall (each)
19.00

Spray Paint (each)
4.25

Staff Gauge (each)
36.75
Stakes (bundle)
14.70
Surgical Gloves (pair)
0.30

Tyvek/Kleenguard Coverall (each)
5.78
Viton Gloves (pair)
50.00

Weighted Disposable Bailer (each)
4.25

Winter Glove Liner (pair)
2.89
Winter Gloves (pair)
8.65

_______________________

General Notes: - Applicable to all Equipment Listed on this Schedule

1.) Minimum rental period is 0.5 days.

2.) Rental charges begin on the first day the equipment is used on a project.

3.) Rental charges end on the last day the equipment is used on a project.

4.) A 25 percent  weekly rate discount will apply to equipment rental for 5 or more days

5.) A 40 percent monthly discount will apply to equipment rental for 20 or more days.

6.) Equivalent equipment/models may be substituted for the items listed.

End Notes - Applicable to Only the Equipment Noted

a.) Analyzer Support Kit includes the following: Airflow Kit, Total Hydrocarbon Analyzer, NOX Analyzer, CO Analyzer, O2 Meter, SO2 Analyzer, CO2/O2 Analyzer, Heated Sample Line (50'), Heated Sample Line (100'), Gas Conditioner, Heated Filter Box, Single Pen Recorder, Dual Pen Strip Chart, Data Logger, C3/C4 Cal Gases (set), NOX/SO2 Cal Gases (set), CO Cal Gases (set), CO2/O2 Cal Gas (set of 2), SO2 Cal Gas (set of 2), C3 Regulator Set, NOX/SO2 Regulators (set of 2), and CO/CO2/O2 Regulators (set of 2)

b.) Vehicles older than 1997

c.) Field vehicles which include special equipment and employee vehicles subjected to field, off-site, transport or other severe duty.

AQUATERRA PRICING PAGE

NOTES TO STATE AGENCY:

For SAM II purposes, use Line Item 001 and commodity code 92675.

Aquaterra may charge up to 8 over net cost for subcontracted services and/or equipment.

LABOR
	LABOR CLASSIFICATIONS
	PRICE PER HOUR

FOR SERVICES PROVIDED

	Project Manager
	$87.95

	Health & Safety Supervisor
	$56.90

	Environmental Specialist
	$53.80

	Scientist
	$53.80

	Field Analytical Chemist
	$60.00

	Biologist
	$60.00

	Geologist
	$60.00

	Hydrologist
	$60.00

	Industrial Hygienist
	$60.00

	Field Technician
	$46.55

	Clerk
	$36.20

	Contract Administrator
	$87.95

	Staff Engineer
	$60.00


EQUIPMENT  
	EQUIPMENT
	PRICE PER HOUR

FOR EQUIPMENT USAGE

	Gas Chromatograph
	$27.50

	Photoionization Detector
	$11.50

	pH Meter
	$1.00

	Metal Detector
	$3.00

	Drum Opener
	$1.00

	Explosion Meter
	$11.50

	Monitoring Well Bailer
	$.55

	Water Level Indicator
	$2.00

	Interface Probe
	$4.00

	Generator
	$1.50

	Level B Personal Protective Equipment
	$0.00

	Level C Personal Protective Equipment
	$0.00

	Utility Truck/Vehicle
	$3.00

	Oxygen Meter
	$3.00


	Office Equipment and Expenses
	
	Expendable Equipment and Supplies

	  Digital Camera
	$10.00 
	per day
	
	  Health and Safety:

	  Scanner
	$15.00 
	per use
	
	      Ear plugs
	$0.80 
	per pair

	  Electronic Files on CD or Disk
	$10.00 
	each
	
	      Nitrile gloves
	$0.13 
	per pair

	  Additional Report Copies:
	
	      Cloth gloves
	$1.20 
	per pair

	      less than 100 pages
	$25.00 
	each
	
	      NOMEX (Fire-Resist Coveralls)
	$20.00 
	per project

	      100 to 250 pages
	$35.00 
	each
	
	      Tyvek suits
	$13.00 
	each

	      250 to 500 pages
	$40.00 
	each
	
	  Dry Goods:

	      more than 500 pages
	$50.00 
	each
	
	      3/8-inch/Granular Bentonite
	$12.88 
	per 50-lb bag

	  24-inch by 36-inch plots
	$25.00 
	each
	
	      Filter Pack Sand
	$7.50 
	per 50-lb bag

	  36-inch by 48-inch plots
	$25.00 
	each
	
	      Quickrete
	$10.00 
	per 60-lb bag

	Support Vehicles
	
	  Geoprobe Supplies:

	  Company Truck:
	
	      Soil Sampling Liners
	$2.23 
	each

	      Daily Usage
	$40.00 
	per day
	
	      Poly. Tubing
	$0.13 
	per foot

	      Weekly Usage
	$200.00 
	per week
	
	      Groundwater Points
	$4.76 
	each

	      Mileage
	$0.600 
	miles
	
	      Silicone Tubing (peristaltic pump)
	$2.00 
	per foot

	  Company Truck with Trailer:
	
	      Poly. Tubing for Mech. Bladd. Pump
	$2.00 
	per foot

	      Daily Usage
	$40.00 
	per day
	
	      Teflon Tubing for Mech. Bladd. Pump
	$5.00 
	per foot

	      Weekly Usage
	$200.00 
	per week
	
	  1-inch PVC Piping:

	      Mileage
	$0.700 
	miles
	
	      Screen (1" x 5' sections)
	$9.79 
	each

	  Rental Vehicle:
	
	      PVC points
	$3.90 
	each

	      Daily Usage
	Cost +8%
	per day
	
	      Riser (1" x 5' sections)
	$5.64 
	each

	      Mileage
	$0
	miles
	
	  Measure/Marking Devices:

	Field Equipment (Non-Expendable)
	
	      Long Stakes
	$0.75 
	each

	  Track-mounted Probe
	$550.00 
	per day
	
	      Short Stakes
	$0.50 
	each

	  Track-mounted Probe
	$2,500.00 
	per week
	
	      Marking Paint
	$3.50 
	each

	  Mobile Laboratory
	$275.00 
	per day
	
	      Flagging
	$1.50 
	per roll

	  Field Sampling Trailer
	$350.00 
	per day
	
	      Flags
	$0.08 
	each

	  Nuclear Density Gauge
	$80.00 
	per day
	
	      Paint Pens
	$3.25 
	each

	  Water Level Indicator (100 foot)
	$20.00 
	per day
	
	  Decontamination:

	  Water Level Indicator (200 foot)
	$30.00 
	per day
	
	      Plastic (Rolls)
	$7.50 
	per roll

	  pH/Temperature Meter
	$10.00 
	per day
	
	      Alconox Powder
	$0.50 
	per packet

	  Conductivity Meter
	$10.00 
	per day
	
	      Distilled Water
	$1.25 
	per gallon

	  Decontamination Sprayers
	$15.00 
	per day
	
	  Monitoring Well Sampling:

	  Peristaltic Pump
	$35.00 
	per day
	
	      Bailers (disposable)
	$5.50 
	each

	  Hand Augers
	$15.00 
	per day
	
	      Bailer string
	$2.50 
	per 48-ft roll

	  Surge Block
	$10.00 
	per well
	
	      Locks (Keyed alike #3447)
	$5.50 
	each

	  Measuring Tapes (100-foot, wheel)
	$5.00 
	per day
	
	      0.45-micron Filters
	$16.00 
	each

	  Hand-held GPS Unit
	$25.00 
	per day
	
	  Miscellaneous Supplies:

	  OVM Calibration Gases
	$5.00 
	per day
	
	      1-gallon Ziplocks
	$2.50 
	per box of 20

	  Landtec Calibration Gases
	$5.00 
	per day
	
	      Field Log Books (8-page)
	$1.55 
	each

	  Welder
	$10.00 
	per day
	
	      Buckets w/ Lid
	$5.50 
	each

	  Generator
	$15.00 
	per day
	
	      2.125-in exp Points
	$7.95 
	each

	  Air Compressor
	$12.00 
	per day
	
	
	
	

	  Sandblaster
	$8.00 
	per day
	
	
	
	

	  Mechanical Bladder Pump
	$60.00 
	per day
	
	
	
	

	  Gem 500
	$115.00 
	per day
	
	
	
	

	  PID
	$115.00 
	per day
	
	
	
	

	  Slug
	$10.00 
	per day
	
	
	
	

	  Miscellaneous Tools
	$5.00 
	per day
	
	
	
	


	Analytical Management 
	
	
	
	
	
	
	

	Laboratories, Inc.
	
	Pricing Page (continued)
	
	
	

	
	
	
	
	
	
	
	

	Environmental Fee Schedule
	
	
	
	
	
	
	

	Test Name
	Matrix
	Method
	Analytical 
	Collection
	Minimum
	Preservative
	 Fee 

	 
	 
	 
	Technique
	Media
	Amount
	Notes
	 

	Acid Extactables
	Water
	625
	GC/MS
	G/T
	2x1000ml
	4 C Na2S203
	 $ 155.00 

	Acid Extactables
	Water
	8270
	GC/MS
	G/T
	2x1000ml
	4 C Na2S203
	 $ 155.00 

	Acid Extactables
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4 C Na2S203
	 $ 155.00 

	Acid Extactables
	Up to 5 
	625/8270
	GC/MS
	G/T
	2x1000ml/100
	4 C Na2S203
	 $ 155.00 

	 
	Compounds
	 
	 
	 
	grams
	 
	 

	Acid/Base/Neutrals (A/B/N)
	Water
	8270
	GC/MS
	G/T
	100 grams
	4 C  
	 $ 258.75 

	Extractables
	 
	 
	 
	 
	 
	 
	 

	Acid/Base/Neutrals (A/B/N)
	Soil
	8270
	GC/MS
	G/T
	2x1000ml/100
	4 C
	 $ 258.75 

	Extractables
	 
	 
	 
	 
	grams
	 
	 

	Acid/Base/Neutrals (A/B/N)
	Up to 5 
	625/8270
	GC/MS
	G/T
	2x1000ml/100
	4 C
	 $ 258.75 

	Extractables
	Compounds
	 
	 
	 
	grams
	 
	 

	Acid/Base/Neutrals (A/B/N)
	Water
	625
	GC/MS
	G/T
	2x1000ml
	4 C Na2S203
	 $ 258.75 

	Extractables
	 
	 
	 
	 
	 
	 
	 

	Base/Neutrals (B/N)
	Water
	625
	GC/MS
	G/T
	2x1000
	4 C Na2S203
	 $ 155.00 

	Extractables
	 
	 
	 
	 
	 
	 
	 

	Base/Neutrals (B/N)
	Water
	8270
	GC/MS
	G/T
	2x1000
	4 C Na2S203
	 $ 155.00 

	Extractables
	 
	 
	 
	 
	 
	 
	 

	Base/Neutrals (B/N)
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4 C 
	 $ 155.00 

	Extractables
	 
	 
	 
	 
	 
	 
	 

	Base/Neutrals (B/N)
	Up to 5 
	625/8270
	GC/MS
	G/T
	2x1000ml/100
	4 C Na2S203
	 $ 129.00 

	Extractables
	Compounds
	 
	 
	 
	grams
	 
	 

	Beryllium
	 
	6010
	ICP
	 
	 
	HCI, 4 C
	 $   25.55 

	Boron
	 
	6010
	ICP
	 
	 
	HCI, 4 C
	 $   25.55 

	Bromides
	 
	300.1
	IC
	P/G
	125ml
	4 C
	 $   36.20 

	BTEX and MTBE
	Water
	8021
	GC/PID
	G/T
	3/40ml
	HCI, 4 C
	 $   51.75 

	(Methyl T-Butly Ether)
	 
	 
	 
	 
	 
	 
	 

	BTEX and MTBE
	Soil
	8021
	GC/PID
	G/T
	50 grams
	4 C
	 $   51.75 

	(Methyl T-Butly Ether)
	 
	 
	 
	 
	 
	 
	 

	Cadmium
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Calcium
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Chlorides
	 
	300.1
	IC
	P/G
	125 mL
	4 C
	 $   25.55 

	Chlorinated Hydrocarbons
	Water
	8021
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $   93.00 

	Chlorinated Hydrocarbons
	Soil
	8021
	GC/ECD
	G/T
	100 grams
	4 C
	 $   93.00 

	Chromium
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Chromium, Hexavalent
	Water
	7196
	SPEC.
	P/G
	250 mL
	4 C
	 $   36.20 

	(Chrome VI, Cr+6)
	 
	 
	 
	 
	 
	 
	 

	Cobalt
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Conductance, Specific
	Water
	120.1
	COND.
	P/G
	125 mL
	4 C
	 $   15.50 

	Copper (drinking water)
	Water
	220.1/220.2
	AA/GFAA
	P/G
	125 mL
	HNO3
	 $   25.55 

	Copper 
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Corrosivity (pH)
	Water
	9045
	pH Meter
	P/G
	50 mL
	4 C
	 $   10.35 

	Corrosivity (pH)
	Soil
	9045
	pH Meter
	P/G
	50 grams
	4 C
	 $   10.35 

	Flashpoint
	Liquid/
	ASTM D-93
	 
	G/T
	125mL
	4 C
	 $   25.55 

	Fluorides
	 
	300
	IC
	P/G
	125 mL
	4 C
	 $   25.55 

	Free Liquids Test
	Soil
	9095
	 
	P/G
	200 grams
	4 C
	 $   10.35 

	Gold
	 
	6010
	 
	 
	 
	HCl, 4 C
	 $   25.55 

	Herbicides, Chlorinated
	Water
	8151
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 155.25 

	Herbicides, Chlorinated
	Soil
	8151
	GC/ECD
	G/T
	100 grams
	4 C
	 $ 155.25 

	Heterotrophic Plate Count
	Water
	SM9215
	MICRO.
	P
	100 mL
	4 C
	 $   31.00 

	Ignitability
	Liquid
	7.1(ASTM D93)
	 
	G/T
	125 mL
	4 C
	 $   25.55 

	Nitates
	 
	300.1
	IC
	P/G
	125 mL
	4 C
	 $   25.55 

	Nitrites
	 
	300.1
	IC
	P/G
	125 mL
	4 C
	 $   25.55 

	Oil & Grease
	Water
	413.1
	GRAV.
	G/T
	2 x 1000ml
	HCl, 4 C
	 $   62.00 

	PAHs (Polnuclear Aromatic
	Water
	8270
	GC/MS
	G/T
	2 x 1000ml
	4C Na2S2O3
	 $ 155.00 

	Hydrocarbons)
	 
	 
	 
	 
	 
	 
	 

	PAHs (Polnuclear Aromatic
	Soil
	8270
	GC/MS
	G/T
	100 grams
	4 C
	 $ 155.00 

	Hydrocarbons)
	 
	 
	 
	 
	 
	 
	 

	Paint Filter Liquids Test
	 
	9095
	 
	 
	 
	 
	 $   10.35 

	PCBs (Polychlorinated)
	Water
	608/8081
	GC/ECD
	G/T
	2 x 1000ml
	4C Na2S2O3
	 $   93.00 

	PCBs (Polychlorinated)
	Soil
	8081
	GC/ECD
	G/T
	50 grams
	4 C
	 $   93.00 

	PCBs (Polychlorinated)
	Oil
	8081
	GC/ECD
	G/T
	5 grams
	4 C
	 $   93.00 

	PCBs (Polychlorinated)
	Wipe
	8081
	GC/ECD
	G/T
	 
	4 C
	 $   93.00 

	Pesticides, Organochlorine
	Water
	608/8081
	GC/ECD
	G/T
	2 x 1000ml
	4C Na2S2O3
	 $ 113.55 

	Pesticides, Organochlorine
	Soil
	8081
	GC/ECD
	G/T
	100 grams
	4 C
	 $ 113.55 

	Pesticides, Organochlorine
	Wipe
	8081 M
	GC/ECD
	G/T
	 
	 
	 $ 113.55 

	Pesticides, Organochlorine
	Water
	608
	GC/ECD
	G/T
	2 x 1000ml
	4C Na2S2O3
	 $ 129.00 

	and PCBs
	 
	 
	 
	 
	 
	 
	 

	Pesticides, Organochlorine
	Water
	8081
	GC/ECD
	G/T
	2 x 1000ml
	4C Na2S2O3
	 $ 129.00 

	and PCBs
	 
	 
	 
	 
	 
	 
	 

	Pesticides, Organochlorine
	Soil
	8081
	GC/ECD
	G/T
	100 grams
	4 C
	 $ 129.00 

	and PCBs
	 
	 
	 
	 
	 
	 
	 

	Pesticides, Organophosphorus
	Water
	8141
	GC/NPD
	G/T
	2 x 1000ml
	4 C
	 $ 129.00 

	Pesticides, Organophosphorus
	Soil
	8141
	GC/NPD
	G/T
	100 grams
	4 C
	 $ 129.00 

	Petroleum Hydrocarbons,
	Oil
	8015M
	GC
	G/T
	20 grams
	 
	 $   62.00 

	Fingerprint
	 
	 
	 
	 
	 
	 
	 

	pH
	Water
	150.1
	pH Meter
	P/G
	125 mL
	4 C
	 $   10.35 

	pH
	Soil
	9045
	pH Meter
	P/G
	20 grams
	4 C
	 $   10.35 

	PM 10
	 
	40CFR50
	Grav./AA
	QFF
	 
	 
	 $   36.20 

	PM 10
	 
	40CFR50
	Grav./AA
	QFF
	 
	 
	 $   25.55 

	Reactivity
	Soil
	7.2
	Spec/Titr
	G/T
	100 grams
	4 C 
	 $   62.00 

	Selenium
	 
	6010
	 
	 
	 
	 
	 $   25.55 

	Silica, Dissolved
	Water
	370
	Spec.
	P
	125 mL
	4 C
	 $   15.50 

	Solids, Total Suspended
	Water
	160.2
	 
	 
	 
	 
	 $   15.50 

	Sulfates
	 
	300.1
	IC
	P/G
	125 mL
	4 C
	 $   25.55 

	TAL Metals
	 
	 
	 
	 
	 
	 
	 $ 129.00 

	TCLP (Toxicity Characteristic
	Soil
	1311
	VARIOUS
	G/T
	500 grams
	4 C
	 $ 672.75 

	Leaching Procedure) - Full
	 
	 
	 
	 
	 
	 
	 

	TCLP (Toxicity Characteristic
	Waste
	1311
	VARIOUS
	G/T
	500 grams
	4 C
	 $ 672.75 

	Leaching Procedure) - Full
	 
	 
	 
	 
	 
	 
	 

	TCLP Extraction for
	Soil
	1311
	 
	G/T
	500 grams
	4 C
	 $   36.20 

	Metals/Semi
	 
	 
	 
	 
	 
	 
	 

	Volatiles
	 
	 
	 
	 
	 
	 
	 

	TCLP Extraction for
	Waste
	1311
	 
	G/T
	500 grams
	4 C
	 $   36.20 

	Metals/Semi
	 
	 
	 
	 
	 
	 
	 

	Volatiles
	 
	 
	 
	 
	 
	 
	 

	TCLP Extraction for Volatiles
	Soil
	1311
	 
	G/T
	50 grams
	4 C
	 $   36.20 

	Zero Headspace Extraction
	 
	 
	 
	 
	 
	 
	 

	ZHE
	 
	 
	 
	 
	 
	 
	 

	TCLP Extraction for Volatiles
	Waste
	1311
	 
	G/T
	50 grams
	4 C
	 $   36.20 

	Zero Headspace Extraction
	 
	 
	 
	 
	 
	 
	 

	ZHE
	 
	 
	 
	 
	 
	 
	 

	TCLP Herbicide Analysis
	TCLP Extr
	8151
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 155.00 

	TCLP Herbicide Analysis
	Water
	8151
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 155.00 

	TCLP Lead Only
	Soil
	1311/7420
	AA
	P
	200 grams
	4 C
	 $   31.00 

	Analysis (includes extraction)
	 
	 
	 
	 
	 
	 
	 

	TCLP Lead Only Analysis
	Water
	1311/239.1
	AA
	P
	125 mL
	4 C
	 $   31.00 

	(includes extraction)
	 
	 
	 
	 
	 
	 
	 

	TCLP Metals (RCRA) Analysis
	Liquid/
	1311/
	ICP / AA /
	 
	500mL /
	4 C 
	 $ 129.00 

	(includes extraction)
	Solid Waste
	6010/7000
	CVAA
	 
	200 grams
	 
	 

	TCLP Pesticides Analysis
	TCLP Extr
	8081
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 129.00 

	TCLP Pesticides Analysis
	Water
	8081
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 129.00 

	TCLP Semi-Volatiles Analysis
	TCLP Extr
	8270
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 227.70 

	TCLP Semi-Volatiles Analysis
	Water
	8270
	GC/ECD
	G/T
	2 x 1000ml
	4 C
	 $ 227.70 

	TCLP Volatiles
	TCLP Extr
	8260
	GC/ECD
	G/T
	3 x 40mL
	4 C
	 $ 129.00 

	TCLP Volatiles
	Water
	8260
	GC/ECD
	G/T
	3 x 40mL
	4 C
	 $ 129.00 

	TPH by IR (Total Recoverable
	Water
	418.1
	IR
	G/T
	2 x 1000ml
	HCl, 4 C
	 $ 103.50 

	Petroleum Hydrocarbons by IR)
	 
	 
	 
	 
	 
	 
	 

	TPH by IR (Total Recoverable
	Soil
	418.1M
	IR
	G/T
	100 grams
	4 C
	 $ 103.50 

	Petroleum Hydrocarbons by IR)
	 
	 
	 
	 
	 
	 
	 

	TPH-DRO (Total Petroleum
	Water
	8015M
	GC
	G/T
	2 x 1000ml
	HCl, 4 C
	 $   62.10 

	Hydrocarbons, Diesel Range
	 
	 
	 
	 
	 
	 
	 

	TPH-DRO (Total Petroleum
	Soil
	8015M
	GC
	G/T
	100 grams
	4 C
	 $   62.10 

	Hydrocarbons, Diesel Range
	 
	 
	 
	 
	 
	 
	 

	Organics by GC
	 
	 
	 
	 
	 
	 
	 

	TPH-GRO (Total Petroleum
	Water
	8015M
	P&T/GC
	G/T
	2 x 40mL
	HCl, 4 C
	 $   46.55 

	Hydrocarbons, Gasoline Range
	 
	 
	 
	 
	 
	 
	 

	Organics by GC)
	 
	 
	 
	 
	 
	 
	 

	TPH-GRO (Total Petroleum
	Soil
	8015M
	P&T/GC
	G/T
	50 grams
	4 C
	 $   46.55 

	Hydrocarbons, Gasoline Range
	 
	 
	 
	 
	 
	 
	 

	Organics by GC)
	 
	 
	 
	 
	 
	 
	 

	TSP
	 
	40CFR50
	GRAV.
	GFF
	 
	 
	 $   25.55 

	TSS (Total Suspended Solids)
	Water
	SM2540.0
	GRAV.
	P/G
	1000mL
	4 C
	 $   15.50 

	Tungsten
	 
	6010
	 
	 
	 
	 
	 $   25.55 

	Turbidity
	Water
	180.1
	TURB.
	P/G
	125 mL
	4 C
	 $   10.35 

	Vanadium
	 
	6010
	 
	 
	 
	 
	 $   25.55 

	VOCs (Volatiles Organic
	Water
	624
	P&T/GC/MS
	G/T
	3 x 40mL
	4 C
	 $ 129.00 

	Compounds)
	 
	 
	 
	 
	 
	 
	 

	VOCs (Volatiles Organic
	Water
	8260
	P&T/GC/MS
	G/T
	3 x 40mL
	HCl, 4 C
	 $ 129.00 

	Compounds)
	 
	 
	 
	 
	 
	 
	 

	VOCs (Volatiles Organic
	Soil
	8260
	P&T/GC/MS
	G/T
	50 grams
	4 C
	 $ 129.00 

	Compounds)
	 
	 
	 
	 
	 
	 
	 

	VOCs (Volatiles Organic
	Water/Soil
	8260
	P&T/GC/MS
	G/T
	2 x 40mL /
	4 C
	 $ 129.00 

	Compounds)
	 
	 
	 
	 
	50 grams
	 
	 

	Volatile Aromatic
	Water
	602
	P&T/GC
	G/T
	3 x 40mL
	HCl, 4 C
	 $   67.25 

	Hydrocarbons
	 
	 
	 
	 
	 
	 
	 

	Volatile Aromatic
	Water
	8021
	P&T/GC
	G/T
	3 x 40mL
	HCl, 4 C
	 $   67.25 

	Hydrocarbons
	 
	 
	 
	 
	 
	 
	 

	Volatile Aromatic
	Soil
	8021
	P&T/GC
	G/T
	50 grams
	4 C
	 $   67.25 

	Hydrocarbons
	 
	 
	 
	 
	 
	 
	 

	Volatile Hydrocarbons
	Water
	601
	P&T/GC
	G/T
	3 x 40mL
	HCl, 4 C
	 $   77.50 

	Volatile Hydrocarbons
	Water
	8021
	P&T/GC
	G/T
	3 x 40mL
	HCl, 4 C
	 $   77.50 

	Volatile Hydrocarbons
	Soil
	8021
	P&T/GC
	G/T
	50 grams
	4 C
	 $   77.50 
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