Site Development & Utility Changes for Medical Unit

Algoa correctional Center

Jefferson City, MO

Project # C1504-01

BID DATE: September 15, 2016

State Estimate:
=24t o llIHdle,

Base Bid
$265,724.00
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Project Manager: Zach Russell

Consultant; Crockett Engineering Consultants

Proposed Subcontractors:

A. Electrical

B. Concrete/Retaining Walls

Don Schnieders Excavating Company, Inc
1307 Fairgrounds Rd
Jefferson City, MO 65109
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Cahills Construction, Inc.
804 S. Park
Salem, MO 65560
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This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.




