

State Estimate:

	Base Bid \$1,117,735.00	Alt 1 \$65,662.50	Alt 2 \$28,687.50	Alt 3 \$160,600.00		
TGB Incorporated 1104 S Jefferson St. Louis, MO 63104	1,200,000. ⁰⁰	70,000. ⁰⁰	30,000. ⁰⁰	160,000. ⁰⁰	A. Taylor Power Systems	A(s)
	- 116,555. ⁰⁰	- 10,420. ⁰⁰	+ 9,115. ⁰⁰	- 24,185. ⁰⁰		Sub(s)
	1,083,445. ⁰⁰	59,580. ⁰⁰	20,885. ⁰⁰	135,815. ⁰⁰		SOS
						BB
						AWOA
Vazquez Commercial Contracting, LLC 3303 Gillham Rd Kansas City, MO 64109	1,465,213. ⁰⁰	85,625. ⁰⁰	85,543. ⁰⁰	189,923. ⁰⁰	A. Fabick Kot	A(s)
						Sub(s)
						SOS
						BB
						AWOA
John Kalicak Construction, Inc 4487 Hunt Ave St. Louis, MO 63110	2,000,000. ⁰⁰	250,000. ⁰⁰	250,000. ⁰⁰	250,000. ⁰⁰	A. Kohler	A(s)
	- 820,000. ⁰⁰	- 161,532. ⁰⁰	- 213,542. ⁰⁰	- 111,176. ⁰⁰		Sub(s)
	1,180,000. ⁰⁰	88,468. ⁰⁰	36,498. ⁰⁰	138,824. ⁰⁰		SOS
						BB
						AWOA
JW Fuller Construction 8148 Brentwood Ind Dr Brentwood, MO 63144	1,199,000. ⁰⁰	88,500. ⁰⁰	38,000. ⁰⁰	137,000. ⁰⁰	A. Kohler	A(s)
						Sub(s)
						SOS
						BB
						AWOA
Aschinger Electric 877 Horan Fenton, MO 63026	948,659. ⁰⁰	60,800. ⁰⁰	23,000. ⁰⁰	80,600. ⁰⁰	A. Kohler	A(s)
						Sub(s)
						SOS
						BB
						AWOA

Emergency Generator & Site Lighting Replacement
 Missouri Eastern Correctional Center
 Pacific, Missouri
 Project # C1602-01
 BID DATE: August 11, 2016

Project Manager: Brad Luecke
 Consultant: CASCO Diversified Corp.

Proposed Subcontractors:

A. Generator Manufacturer

State Estimate:

	Base Bid \$1,117,735.00	Alt 1 \$65,662.50	Alt 2 \$28,687.50	Alt 3 \$160,600.00			
Martin General Contractors, LLC 109 N Main St Suite B Eolia, MO 63344	1,400,000.00	61,000.00	60,000.00	120,000.00	A. Kohler	A(s)	
						Sub(s)	
						Sig	
						SOS	
						BB	
						AWOA	
Meyer Electric Co, Inc 3513 N Ten Mile Dr Jefferson City, MO 65102	1,226,229.00	62,267.00	29,880.00	136,576.00	A. Kohler	A(s)	
						Sub(s)	
						Sig	
						SOS	
						BB	
						AWOA	
Oke-Thomas + Associates, Inc 1972 E Chestnut Expressway Springfield, MO 65802	1,472,300.00	64,800.00	63,450.00	146,900.00	A. Kohler	A(s)	
						Sub(s)	
						Sig	
						SOS	
						BB	
						AWOA	
					A.	A(s)	
						Sub(s)	
						Sig	
						SOS	
						BB	
						AWOA	

MBE/WBE/SDVE Due Monday (August 15, 2016) by 5:00 pm

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.