

Roof Replacement Bldgs. 2, 3, and 5

Project Manager: Chris DeVore

Maryville Treatment Center

Consultant: River Bluff Architects, Inc.

Maryville, Missouri

Contract Specialist Kelly Copeland

Project # C1808-01

Proposed Subcontractors:

BID DATE: July 12, 2018

- A. Rough Carpentry**
- B. Roofing**

State Estimate:

Base Bid
\$173,514.00

| | | | | | | |
|--|----------------|--|--|--------------------------|--|--|
| <p>JR & Company Inc 1201 W 31st St Kansas City, MO 64108</p> | <p>169,844</p> | | | <p>LM 2 ABC Sup.</p> | <p>A. BLACKDOG JR + Co</p> <p>B. BLACKDOG JR + Co SHAMROCK</p> | <p>A(s) Sub(s) Sig SOS BB AWOA</p> |
| <p>Hausman Metal Works & Roofing, Inc 1229 S 15th St St Joseph, MO 64503</p> | <p>269,550</p> | | | | <p>A. -BLANK -</p> <p>B. HAUSMAN</p> | <p>A(s) Sub(s) Sig SOS BB AWOA</p> |
| <p>Hof Construction, Inc 3137 Jamieson Ave St. Louis, MO 63139</p> | <p>140,000</p> | | | | <p>A. - NOT SUBMITTED -</p> <p>B.</p> | <p>A(s) Sub(s) Sig SOS BB AWOA</p> |
| | | | | | <p>A.</p> <p>B.</p> | <p>A(s) Sub(s) Sig SOS BB AWOA</p> |
| | | | | | <p>A.</p> <p>B.</p> | <p>A(s) Sub(s) Sig SOS BB AWOA</p> |