

Roof Replacement
 Greene Valley State School
 Springfield, MO
 Project # E1407-01
 BID DATE: March 31, 2016

Project Manager: Mike Sundermeyer
 Consultant: Oke-Thomas & Associate, Inc

- Proposed Subcontractors:**
- A. Skylight Installing
 - B. Flashing and Sheet Metal
 - C. TPO Manufacturer
 - D. TPO Installing

State Estimate: Base Bid
\$629,250.00

<p>Guarantee Roofing, Inc 4570 N Blackcat Rd Joplin, MO 64801</p>	<p>764,215.00</p>					<p>A. Self B. Self C. Versico D. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>Shay Roofing, inc 400 South Breese St Millstadt, IL 62260</p>	<p>628,100.00</p>					<p>A. Self B. SMS German Town Seamless C. Firestone, Versico D. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>C & M Contractors, Inc PO Box 247 HC 6 Box 286 Doniphan, MO 63935</p>	<p>737,999.00</p>					<p>A. Self B. Self, Blackdog Enterprises, LLC. C. Genflex D. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>Dyllon Marsolf Construction, LLC 4268 S HILLCREST AVE Suite 108 Springfield, MO 65810</p>	<p>635,550.00</p>					<p>A. Self B. Self C. Genflex D. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>3 G Industrial Roofing 504 E. Hwy. 72 Fredericktown, MO 63645</p>	<p>555,000.00</p>					<p>A. DK Power B. DK Power, Self C. J.M. D. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>

MBE/WBE/SDVE Due Monday (April 4, 2016) by 5:00 pm

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

Roof Replacement
 Greene Valley State School
 Springfield, MO
 Project # E1407-01
 BID DATE: March 31, 2016

Project Manager: Mike Sundermeyer
 Consultant: Oke-Thomas & Associate, Inc

Proposed Subcontractors:

- A. Skylight Installing
- B. Flashing and Sheet Metal
- C. TPO Manufacturer
- D. TPO Installing

State Estimate:

Base Bid
 \$629,250.00

Joplin Roofing Co. Inc Joplin, MO	790,000.00					A. Self B. Self C. Firestone D. Self	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (April 4, 2016) by 5:00 pm

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.