

Replace HVAC & Roof, Various

Project Manager: Paul Vassos

Fulton Treatment Center

Consultant: Esser Architects

Fulton, MO

Contract Specialist Tammy Wall

Project # H1603-01

Proposed Subcontractors:

BID DATE: July 13, 2017

A. Asphalt Shingle Roofing

B. Standing Seam Metal Roof

C. TPO Roofing

D. HVAC

E. Electrical

State Estimate:

Base Bid
\$332,886.00

Alt 1
\$16,388.00

Alt 2
\$56,286.00

	<u>Base Bid</u> \$332,886.00	<u>Alt 1</u> \$16,388.00	<u>Alt 2</u> \$56,286.00				
Weathercraft, Inc 11595 Co Rd 395 Hartsburg, MO 65110	467,013.00	21,424.00	59,118.00			A. Self B. Natsch & Co. C. Self D. Air Systems E. Meyer Electric	A(s) Sub(s) Sig SOS BB AWOA
Jr&Co., Inc. 1142 Clay St. North Kansas City, MO 64116	430,000.00	35,000.00	60,000.00			A. Self B. Self C. Self D. DK Power + Hancock Refrigeration E. DK Power	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA
						A.	A(s) Sub(s) Sig SOS BB AWOA