

Proposed Subcontractors:

- A. Install Direct Digital Controls
- B. Manufacturer of DDC
- C. Install Fire Alarm System
- D. Manufacturer of FAS

State Estimate:

Base Bid
\$3,827,952.00

<p>Meyer Electric Co, Inc 3513 N Ten Mile Dr Jefferson City, MO 65102</p>	<p>2,691,000⁰⁰</p>					<p>A. Self B. Johnson Controls C. Self D. FCI - Midwest Electronics</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>Siemens Industry, Inc. STL 11612 Lilburn Park Rd St. Louis, MO 63146</p>	<p>2,675,000⁰⁰</p>					<p>A. TD4 Electric B. Self C. Meyer Electric + SDVO Communications D. Self</p>	<p>Sub(s) Sig SOS BB AWOA</p> <p>Pipe System</p>
<p>Kaiser Electric Inc 508B Landers Way Jefferson City, MO 65109</p>	<p>2,493,975⁰⁰</p>					<p>A. Johnson Controls B. Johnson Controls C. mw Electronics D. Gramwell + FCI</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p> <p>Self</p>
<p>Dynamic Controls Inc. 2310 Ball Drive St. Louis, MO 63146</p>	<p>2,529,700⁰⁰</p>					<p>A. Self + Kaiser B. Schneider Electric C. Kaiser Electric D. FCI</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p> <p>Electric mw Electron</p>
<p>Air Masters Corporation 1055 Cassens Industrial Ct Fenton, MO 63026</p>	<p>2,646,025⁰⁰</p>					<p>A. Self + Kaiser B. Reliable Controls C. Kaiser Electric D. FCI + Midwest Electronics</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>

MBE/WBE/SDVE Due Monday (9/14) by 5:00 pm

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

New Fulton State Hospital

Project Manager: Drew Henrickson

Building Automation System/Fire Alarm System (BAS/FAS)

Consultant: Parsons Brinckerhoff

Fulton, Missouri

Project # M1411-10

Proposed Subcontractors:

BID DATE: 9/10/15

- A. Install Direct Digital Controls
- B. Manufacturer of DDC
- C. Install Fire Alarm System
- D. Manufacturer of FAS

State Estimate:

Base Bid
\$3,827,952.00

Environmental Engineering, Inc. 2225 Idlewood Rd Jefferson City, MO 65109	3,035,000 ¹⁰					A. Johnson Controls (+) RA B. Johnson Controls C. Tech + RA Howerl D. Notifier AWOA
						A. _____ A(t) B. _____ Sub(s) C. _____ Sig D. _____ SOS _____ BB _____ AWOA
						A. _____ A(t) B. _____ Sub(s) C. _____ Sig D. _____ SOS _____ BB _____ AWOA
						A. _____ A(t) B. _____ Sub(s) C. _____ Sig D. _____ SOS _____ BB _____ AWOA
						A. _____ A(t) B. _____ Sub(s) C. _____ Sig D. _____ SOS _____ BB _____ AWOA

MBE/WBE/SDVE Due Monday (9/14) by 5:00 pm

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.