

Modular Storage Building
 Southeast Missouri Mental Health Center
 Farmington, MO
 Project # M1801-01
 BID DATE: March 22, 2018

Project Manager: Paul Vassos
 Consultant: CASCO Diversified Corp.
 Contract Specialist Kelly Copeland

Proposed Subcontractors:

- A. Modular Bldg. Fabricator
- B. Earthwork
- C. Concrete
- D. Electrical
- E. Painting

State Estimate:

Base Bid
 \$284,237.74

<p>Schlacks Construction 7131 Longview Drive Fulton, MO 65251</p>	<p>341,000.⁰⁰</p>					<p>A. Aries B. Flomaster & Self C. Flomaster & Self D. DK Power E. DK Power</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>Cahills Construction, Inc. 1704 E. 10th Suite C Rolla, MO 65401</p>	<p>394,700.⁰⁰</p>					<p>A. Aries B. Brandt Contracting C. Self D. Terrell Electric E. Self</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>Brockmiller Construction, Inc 14 N Middle St Farmington, MO 63640</p>	<p>390,000.⁰⁰</p>					<p>A. Aries B. Buchanan C. Self D. Terrell Electric E. Paint Magic</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
						<p>A.</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
						<p>A.</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>