

Parapet and Roof Replacement  
 Harry S Truman State Office Building  
 Jefferson City, Missouri  
 Project # O1303-01  
 BID DATE: 2/11/16

Project Manager: Mike Sundermeyer  
 Consultant: Gastinger & Walker Architects

Proposed Subcontractors:

- A. Limestone Anchoring
- B. TPO Manufacturer
- C. TPO Installer

State Estimate: Base Bid  
\$3,527,892.00

Missouri Builders Service 3807 Rt CC Jefferson City, MO 65109	2,810,897					A. GATEWAY	A(s)
						B. FIRESTONE	Sub(s)
						C. SELF	Sig
Delta Innovative Services 508 South 14th Street Kansas City, KS 66105	3,452,000					A. MTS CONTRACTING	SOS
						B. GAF	BB
						C. SELF	AWOA
JR & Co. 1142 Clay North Kansas City, MO 64116	2,641,283					A. MTS	A(s)
						B. VERSICO	Sub(s)
						C. JR + Co / SELF	Sig
Martin General Contracting, LLC 109 N Main St Suite B Eolia, MO 63344	2,176,000					A. MTS	SOS
						B. FIRESTONE	BB
						C. WEATHERCRAFT	AWOA
Oke-Thomas + Associates, Inc 1972 E Chestnut Expressway Springfield, MO 65802	2,495,000					A. MTS	A(s)
						B. FIRESTONE	Sub(s)
						C. WATKINS RF9	Sig

MBE/WBE/SDVE Due Tuesday (2/16) by 5pm due to State Holiday

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

Parapet and Roof Replacement

Project Manager: Mike Sundermeyer

Harry S Truman State Office Building

Consultant: Gastinger & Walker Architects

Jefferson City, Missouri

Project # O1303-01

**Proposed Subcontractors:**

BID DATE: 2/11/16

A. Limestone Anchoring

B. TPO Manufacturer

C. TPO Installer

**State Estimate:**

Base Bid  
\$3,527,892.00

<p>SIRCAL Contracting, Inc. 1331 Monroe St. Jefferson City, MO 65101</p>	<p>2,146,000</p>					<p>A. MTS B. FIRESTONE C. WEATHERCRAFT</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
<p>C. Rallo Contracting Co 5000 Kemper St. Louis, MO 63139</p>	<p>2,089,000</p>					<p>A. MTS B. FIRESTONE C. WEATHERCRAFT</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
						<p>A. B. C.</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
						<p>A. B. C.</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>
						<p>A. B. C.</p>	<p>A(s) Sub(s) Sig SOS BB AWOA</p>

MBE/WBE/SDVE Due Tuesday (2/16) by 5pm due to State Holiday

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.