Chilled Water Plant Optimization

Harry S Truman State Office Building

Jefferson City, MO

Project # O1808-01

BID DATE: September 20, 2018



Project Manager: Brad Luecke

Consultant: sys-tek, P.C.

Contract Specialist Kelly Copeland

State Estimate:

| | Base Bid<br>$285,000.00 | | | | | | |
|---|---|---|---|---|---|---|---|
| Harold G. Butzer, Inc<br>721 Wicker Lane<br>Jefferson City, MO 65109 | 230,300 | | | | | A.<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA | A(s) |
| Environmental Engineering, Inc.<br>2225 Idlewood Rd<br>Jefferson City, MO 65109 | 239,950 | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA | |
| Officer Mechanical Contractors, Inc.<br>2306 N Oakland Gravel Rd<br>Columbia, MO 65202 | 224,900 | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA | |
| J. Louis Crum Corporation<br>1312 Creasy Springs Road<br>Columbia, MO 65202 | 244,800 | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA | |
| Questec Mechanical<br>1390 Boone Industrial Dr<br>Suite 260<br>Columbia, MO 65202 | 252,000 | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA | |

**This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.**