

Replace Culvert, MP 193.9

Katy Trail State Park

Boonville, MO

Project # X1812-01

BID DATE: January 3, 2019

Project Manager: Chris DeVore

Consultant: McClure Engineering Co

Contract Spec. Marlene

Proposed Subcontractors:

NONE

ORIGINAL

State Estimate:

Base Bid \$420,630.00

Alt 1

Alt 2

Alt 3

State Estimate:	Base Bid	Alt 1	Alt 2	Alt 3	A.	A(s)
Greis Trucking 16726 Highway U Boonville, MO 65233	253,000					Sub(s) Sig SOS BB AWOA
CALE SEYMOUR CONST. 708 NE FM KNOB NOSTER, MO 65336	324,991					Sub(s) Sig SOS BB AWOA
S&A Equipment & Builders 7398 County Rd 409 Fulton, MO 65251	677,140					Sub(s) Sig SOS BB AWOA
Lehman Construction LLC 900 Russellville Rd California, MO 65018	355,252.46					Sub(s) Sig SOS BB AWOA
Martin General Contractors, LLC 109 N Main St Suite B Eolia, MO 63344	460,000					Sub(s) Sig SOS BB AWOA

Replace Culvert, MP 193.9

Katy Trail State Park

Boonville, MO

Project # X1812-01

BID DATE: January 3, 2019

Project Manager: Chris DeVore

Consultant: McClure Engineering Co

Contract Spec. Marlene

Proposed Subcontractors:

NONE

State Estimate:

Base Bid
\$420,630.00

Alt 1

Alt 2

Alt 3

State Estimate:	Base Bid \$420,630.00	<u>Alt 1</u>	<u>Alt 2</u>	<u>Alt 3</u>		A.	A(s) Sub(s) Sig SOS BB AWOA
Rhad Baker Construction 4851 C.R. 219 Fulton, MO 65251	202,500						

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.