

Michael L. Parson
Governor




Mark Hill
Acting Director

Sarah H. Steelman
Commissioner

State of Missouri
OFFICE OF ADMINISTRATION
Division of Facilities Management
Design and Construction
730 Truman Building, 301 West High Street
Post Office Box 809
Jefferson City, Missouri 65102
INTERNET: <http://www.oa.mo.gov/fmdc>
E-MAIL: FMDCMail@oa.mo.gov

(573) 751-3339
FAX (573) 751-7277

NOTICE OF AWARD

CONTRACT NUMBER FMDC20-0006	CONTRACT TITLE Heating Fuel: #2 Ultra Low Sulfur Diesel
CONTRACT PERIOD November 1, 2019 through October 31, 2020	OPTIONAL RENEWAL PERIODS Two (2)
REQUISITION NUMBER, if applicable NA	VENDOR NUMBER 4304151150 B / MB00092847
CONTRACTOR NAME AND ADDRESS MFA Oil One Ray Young Drive P.O. Box 519 Columbia, MO 65205	STATE AGENCY'S NAME AND ADDRESS Office of Administration Division of Facilities Management, Design & Const. 301 West High St., Room 730 P.O. Box 809 Jefferson City, MO 65102
ACCEPTED BY THE STATE OF MISSOURI AS FOLLOWS: In accordance with section 34.046, RSMo, the State of Missouri hereby establishes Contract FMDC20-0006 between the State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction and MFA Oil for Heating Fuel: #2 Ultra Low Sulfur Diesel, pursuant to all terms, conditions, prices, and provisions of the attached agreement, and the State of Missouri Terms and Conditions. All transactions between the Office of Administration, Division of Facilities Management, Design and Construction and MFA Oil shall reference the State of Missouri contract number.	
CONTRACT SPECIALIST: Amber Willis	CONTRACT SPECIALIST CONTACT INFORMATION Email: Amber.willis@oa.mo.gov Phone: (573) 526-3421 Fax: (573) 751-7277
SIGNATURE OF CONTRACT SPECIALIST: 	DATE 10/16/2019
SIGNATURE - Rebecca Brinkley - CONTRACTS UNIT - SECTION MANAGER 	DATE 10-16-19

Michael L. Parson
Governor



Mark Hill
Acting Director

Sarah H. Steelman
Commissioner

State of Missouri
OFFICE OF ADMINISTRATION
Division of Facilities Management
Design and Construction
730 Truman Building, 301 West High Street
Post Office Box 809
Jefferson City, Missouri 65102
INTERNET: <http://www.oa.mo.gov/fmdc>
E-MAIL: FMDCMail@oa.mo.gov

(573) 751-3339
FAX (573) 751-7277

BID EVALUATION MEMORANDUM

Date: October 16, 2019

Bid Number: FMDC20-0006

Bid Title: Heating Fuel: #2 Ultra Low Sulfur Diesel

Date Closed: 09/27/2019

From: Amber Willis *adw*

Contract's Unit Manager: Rebecca Brinkley *RB*

Pursuant to RFQ FMDC20-0006 for #2 Low Sulfur Diesel used for heating fuel, an award shall be made to the lowest priced responsive bidder. Other factors that affect the determination of the lowest price responsive bidder include consideration of the Blind/Sheltered Workshop Preference and Missouri Service-Disabled Veteran Business Enterprise Preference.

Two (2) bids were received in response to RFQ FMDC20-0006. The bidders were:

- 1) MFA Oil
- 2) The Kiesel Company

Two (2) "No Bids" were received in response to RFQ FMDC20-0006. The non-bidders were:

- 1) Wright's Oil Service, Inc.
- 2) Watson Oil Co. Inc.

No Late Bids were received in response to RFQ FMDC20-0006.

All bids received in response to RFQ were reviewed for compliance with the evaluation criteria and preferences in the RFQ. The results of that review are as follows:

None of the bidders received preference points for Missouri Service Disabled Veteran Business Preference, or for Organizations for the Blind and Sheltered Workshop Preference.

A cost evaluation was performed in accordance with Paragraph 4.4.2 of the RFQ for #2 Low Sulfur Diesel.

The bid from MFA Oil has been determined to be responsive to the mandatory requirements of the RFQ, and is the lowest responsible and reliable bidder for all seven regions. MFA Oil has several current contracts with the State of Missouri and previous experience as a contractor. The results of the cost evaluation were forwarded to Larry Brand, Kelly Hammack, Tim Collins, and Steve Kroner of FMDC Operations for review to approve an award to MFA Oil. Larry Brand, Kelly Hammack, Tim Collins, and Steve Kroner each approved the award to MFA Oil. Therefore, I am proceeding with the award as approved.



Division of Facilities Management,

Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

ST. LOUIS REGION

Bid Number: FMDC20-0006			Bid Name: #2 Ultra Low Sulfur Diesel			Evaluation Date: 9/30/2019		
The Kiesel Company		Original Contract Period		1st Renewal Period		2nd Renewal Period		TOTAL CONTRACT COST
Line Item	Qty	Price	Extended Cost	Price	Extended Cost	Price	Extended Cost	
001	6,300	\$8.00	\$50,400.00	\$8.80	\$55,440.00	\$8.40	\$52,920.00	
002	1	\$8.00	\$8.00	\$8.80	\$8.80	\$8.40	\$8.40	
003	2900	\$8.00	\$23,200.00	\$8.80	\$25,520.00	\$8.40	\$24,360.00	
004	1	\$8.00	\$8.00	\$8.80	\$8.80	\$8.40	\$8.40	
		TOTAL	\$73,616.00	TOTAL	\$80,977.60	TOTAL	\$77,296.80	
Grand Total Cost								\$ 231,890.40
Blind & Sheltered Workshop								0
SDVE								0
Total Cost Points								77



Division of Facilities Management,

Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

ST. LOUIS REGION

Bid Number: FMDC20-0006		Bid Name: #2 Ultra Low Sulfur Diesel		Evaluation Date: 9/30/2019				
MFA Oil		Original Contract Period		1st Renewal Period		2nd Renewal Period		TOTAL CONTRACT COST
Line Item	Qty	Price	Extended Cost	Price	Extended Cost	Price	Extended Cost	
001	6,300	\$2.75	\$17,325.00	\$3.575	\$22,522.50	\$3.575	\$22,522.50	
002	1	\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64	
003	2900	\$2.55	\$7,395.00	\$3.315	\$9,613.50	\$3.315	\$9,613.50	
004	1	\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38	
		TOTAL	\$24,725.40	TOTAL	\$32,143.02	TOTAL	\$32,143.02	
		Grand Total Cost						\$ 89,011.44
		Blind & Sheltered Workshop						0
		SDVE						0
		Total Cost Points						200



Division of Facilities Management,

Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

NORTHWEST REGION

Bid Number: FMDC20-0006

Bid Name: #2 Ultra Low Sulfur Diesel

Evaluation Date: 9/30/2019

MFA Oil		Original Contract Period			1st Renewal Period		2nd Renewal Period		TOTAL CONTRACT COST
Line Item	Qty	Price	Extended Cost	Price	Extended Cost	Price	Extended Cost		
001	1	\$2.75	\$2.75	\$3.575	\$3.58	\$3.575	\$3.58		
002	1	\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64		
003	400	\$2.55	\$1,020.00	\$3.315	\$1,326.00	\$3.315	\$1,326.00		
004	1	\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38		
		TOTAL	\$1,028.15	TOTAL	\$1,336.60	TOTAL	\$1,336.60		
		Grand Total Cost						\$	3,701.34
		Blind & Sheltered Workshop							0
		SDVE							0
		Total Cost Points							200



Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

NORTHEAST REGION

Bid Number: FMDC20-0006			Bid Name: #2 Ultra Low Sulfur Diesel			Evaluation Date: 9/30/2019			
MFA Oil			Original Contract Period		1st Renewal Period		2nd Renewal Period		TOTAL CONTRACT COST
Line Item	Qty		Price	Extended Cost	Price	Extended Cost	Price	Extended Cost	
001	1		\$2.75	\$2.75	\$3.575	\$3.58	\$3.575	\$3.58	
002	1		\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64	
003	1		\$2.55	\$2.55	\$3.315	\$3.32	\$3.315	\$3.32	
004	1		\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38	
			TOTAL	\$10.70	TOTAL	\$13.91	TOTAL	\$13.91	
							Grand Total Cost	\$	38.52
							Blind & Sheltered Workshop		0
							SDVE		0
							Total Cost Points		200



Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

KANSAS CITY REGION

Bid Number: FMDC20-0006			Bid Name: #2 Ultra Low Sulfur Diesel			Evaluation Date: 9/30/2019		
MFA Oil		Qty	Original Contract Period		1st Renewal Period		2nd Renewal Period	
Line Item			Price	Extended Cost	Price	Extended Cost	Price	Extended Cost
001		3,000	\$2.75	\$8,250.00	\$3.575	\$10,725.00	\$3.575	\$10,725.00
002		1	\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64
003		2000	\$2.55	\$5,100.00	\$3.315	\$6,630.00	\$3.315	\$6,630.00
004		1	\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38
			TOTAL	\$13,355.40	TOTAL	\$17,362.02	TOTAL	\$17,362.02
						Grand Total Cost \$ 48,079.44		
						Blind & Sheltered Workshop 0		
						SDVE 0		
						Total Cost Points 200		



Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

CENTRAL REGION

Bid Number: FMDC20-0006			Bid Name: #2 Ultra Low Sulfur Diesel			Evaluation Date: 9/30/2019		
MFA Oil		Original Contract Period		1st Renewal Period		2nd Renewal Period		TOTAL CONTRACT COST
Line Item	Qty	Price	Extended Cost	Price	Extended Cost	Price	Extended Cost	
001	3,700	\$2.75	\$10,175.00	\$3.575	\$13,227.50	\$3.575	\$13,227.50	
002	1	\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64	
003	8000	\$2.55	\$20,400.00	\$3.315	\$26,520.00	\$3.315	\$26,520.00	
004	1	\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38	
TOTAL			\$30,580.40	TOTAL	\$39,754.52	TOTAL	\$39,754.52	
Grand Total Cost \$ 110,089.44								
Blind & Sheltered Workshop 0								
SDVE 0								
Total Cost Points 200								

MFA Oil		Original Contract Period		1st Renewal Period		2nd Renewal Period	
Line Item	Qty	Price	Extended Cost	Price	Extended Cost	Price	Extended Cost
001	600	\$2.75	\$1,650.00	\$3.575	\$2,145.00	\$3.575	\$2,145.00
002	1	\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64
003	1	\$2.55	\$2.55	\$3.315	\$3.32	\$3.315	\$3.32
004	1	\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38
		TOTAL	\$1,657.95	TOTAL	\$2,155.34	TOTAL	\$2,155.34
				Grand Total Cost \$ 5,968.62			
		Blind & Sheltered Workshop					
		SDVE					
		Total Cost Points					
		200					

Division of Facilities Management,

Design and Construction

COST EVALUATION

Contract Specialist: Amber Willis

SOUTHEAST REGION

Bid Number: FMD C20-0006			Bid Name: #2 Ultra Low Sulfur Diesel			Evaluation Date: 9/30/2019		
MFA Oil			Original Contract Period		1st Renewal Period		2nd Renewal Period	
Line Item	Qty		Price	Extended Cost	Price	Extended Cost	Price	Extended Cost
001	1		\$2.75	\$2.75	\$3.575	\$3.58	\$3.575	\$3.58
002	1		\$2.80	\$2.80	\$3.64	\$3.64	\$3.64	\$3.64
003	1		\$2.55	\$2.55	\$3.315	\$3.32	\$3.315	\$3.32
004	1		\$2.60	\$2.60	\$3.38	\$3.38	\$3.38	\$3.38
			TOTAL	\$10.70	TOTAL	\$13.91	TOTAL	\$13.91
			Grand Total Cost \$ 38.52					
			Blind & Sheltered Workshop 0					
			SDVE 0					
			Total Cost Points 200					